

DEPUTY DIRECTOR,
NANDANKANAN ZOOLOGICAL PARK
P.O-BARANG, DIST-KHURDA, PIN-754005

PHONE: 9437022023

Email: deputydirector.kanan@gmail.com



NANDANKANAN

Web: www.nandankanan.org

RFP No.35/PMU/NKZP-21/2024

Dated: - 07/03/ 2024


NOTICE INVITING TENDER

Nandankanan Zoological Park for its project "Design & Build Tunnel Aquarium" at its Zoo Premises, invites Open Bids for the following Works from well experienced Aquarium Design & Build Developers.

Sl. No.	DESCRIPTION	DETAILS															
1.	Organization	Nandankanan Zoological Park, Baranga, Bhubaneswar															
2.	Office Inviting Bids	Deputy Director Nandankanan Zoological Park Bhubaneswar, 754005, Odisha, India															
3.	NIT Number and date	35 /PMU /NKZP dt. 0 7 .03.2024															
4.	Nature of Work:	Aquarium – Building & Aquarium Specialist works															
5.	Cost Of Bid (Tender Fee)	Rs: 10000 + GST (18%) =Rs.11,800/-															
6.	Issue date and time for collecting Bid documents	D t . 0 7 /03/2024 11:30 AM															
7.	Last Date and Time for Receipt of Bids	Dt. 06/04/2024 05:00 PM															
8.	Pre-bid meeting date and time	D t . 2 0 /03/2024 03.30 PM															
9.	Bid Clarification and Queries Addressed to	deputydirector.kanan@gmail.com pmunandankanan@gmail.com															
10.	Last Date for Receipt of Bid Queries	D t . 0 6 /04/2024 5:30 PM															
11.	Technical Bid Opening Date and Time:	D t . 0 8 /04/2024 11:00 AM															
12.	Presentation of shortlisted bidders Financial Bid opening Date & time	D t . 0 8 /04/2024 02.00 PM D t . 0 8 /04/2024 04.00 PM															
13.	Bid Security Amount/EMD	Rs.70,00,000/- (Seventy lakh rupees only) (Exempted for MSME Applicable)															
14.	Name of works	Design & Build, Operation & Maintenance of Tunnel Aquarium 1. Design and Build fully Operational Tunnel Aquarium 2. Carryout Operation & Maintenance of the complete works of Tunnel Aquarium															
15.	Period of Completion	Total of 78 months. The period of completion is further split as: <table border="1" style="width: 100%; border-collapse: collapse;"> <thead> <tr> <th>Sl. No.</th> <th>Phases</th> <th>Duration</th> </tr> </thead> <tbody> <tr> <td>1</td> <td>Design & Build</td> <td>15 months</td> </tr> <tr> <td>2</td> <td>Testing, Trial Runs & Commissioning</td> <td>3 months</td> </tr> <tr> <td>3</td> <td>Operation & Maintenance</td> <td>60 months</td> </tr> <tr> <td></td> <td>Total Project Duration</td> <td>78 months</td> </tr> </tbody> </table>	Sl. No.	Phases	Duration	1	Design & Build	15 months	2	Testing, Trial Runs & Commissioning	3 months	3	Operation & Maintenance	60 months		Total Project Duration	78 months
Sl. No.	Phases	Duration															
1	Design & Build	15 months															
2	Testing, Trial Runs & Commissioning	3 months															
3	Operation & Maintenance	60 months															
	Total Project Duration	78 months															

Sl. No.	DESCRIPTION	DETAILS																		
16.	Form of Contract	Design & Build																		
17.	Bidding Type	Quality and Cost Based Selection: Based on Technical & Financial Eligibility																		
18.	Type Of Bid	Open Tender Two Packet Bidding																		
19.	Bid Validity	120 Days																		
20.	Schedule of selection process	<p>Bidders shall endeavor to adhere to the following schedule. The proposed TUNNEL AQUARIUM is a time bound project and bidders are advised not to ask for anytime extensions but to stick to the timelines below.</p> <table border="1"> <tbody> <tr> <td>Inviting RFP</td> <td>T</td> </tr> <tr> <td>Pre-bid Conference and Site visit</td> <td>T+ 7 days</td> </tr> <tr> <td>Last date for Receiving clarifications</td> <td>T+10 days</td> </tr> <tr> <td>Response to Pre-bid queries</td> <td>T + 15 days</td> </tr> <tr> <td>Proposal Due Date</td> <td>T + 18 days</td> </tr> <tr> <td>Technical Evaluation including clarifications</td> <td>T + 25 days</td> </tr> <tr> <td>Financial Bid opening</td> <td>T + 30 days</td> </tr> <tr> <td>Letter of award after competent Authority approval</td> <td>T+ 35 days</td> </tr> <tr> <td>Agreement Signing</td> <td>T+ 63 days</td> </tr> </tbody> </table>	Inviting RFP	T	Pre-bid Conference and Site visit	T+ 7 days	Last date for Receiving clarifications	T+10 days	Response to Pre-bid queries	T + 15 days	Proposal Due Date	T + 18 days	Technical Evaluation including clarifications	T + 25 days	Financial Bid opening	T + 30 days	Letter of award after competent Authority approval	T+ 35 days	Agreement Signing	T+ 63 days
Inviting RFP	T																			
Pre-bid Conference and Site visit	T+ 7 days																			
Last date for Receiving clarifications	T+10 days																			
Response to Pre-bid queries	T + 15 days																			
Proposal Due Date	T + 18 days																			
Technical Evaluation including clarifications	T + 25 days																			
Financial Bid opening	T + 30 days																			
Letter of award after competent Authority approval	T+ 35 days																			
Agreement Signing	T+ 63 days																			

Note – The dates mentioned in Notice Inviting Tender (NIT) and Bid Data Sheet (BDS) {if any} shall be read in conjunction with each other. In case of any discrepancy between Bid Data Sheet and Notice Inviting Tender, Notice Inviting Tender shall govern. If there is any change in dates or extension of time, the same shall be notified through a Date Corrigendum.


Deputy Director
Nandankanan zoological Park,
Bhubaneswar

END.