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No. 
Name of the work Estimated Cost 
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CHECK LIST TO BE FILLED UP BY THE BIDDER 
 

Sl. 

No 

 
Particulars 

Reference to 

Clause no. 

Whether 
furnished 

Reference 
to 

Page no. Yes No 

 
01. 

 
Cost of tender paper (Online) 

D.T.C.N 

Clause 

No.04 

   

 

 
02. 

 

 
Bid Security (EMD) (online) 

D.T.C.N 

Clause No.06 

& Clause 

No.06 

   

 
03. 

Additional Performance Security in case the 
bid price/rate is less than the estimated cost 
put to tender 

D.T.C.N 

Clause No.26 

(iii) 

   

 

 
04. 

 

 
Copy of valid Registration Certificate 

 

D.T.C.N 

Clause No.07 

   

 
 

05. 

Copy of GST Registration 
Number  

D.T.C.N 

Clause No.07 

   

 
06. 

Copy of PAN Card  
D.T.C.N 

Clause No.07 

   

 
 

07. 

No Relationship Certificate in Schedule – A  
D.T.C.N 

Clause No.12 

   

 
 

08. 

(A) 

Information regarding current litigation, 

debarring / expelling of the tender or 

abandonment of the work by the tenderer 

(Schedule-E) 

 
D.T.C.N 

Clause No.11 

   



 
 

(B) 

 
 
Affidavit (Schedule-F) 

 
D.T.C.N 

Clause No.11 

   

 

 
09 

EPF Registration Number copy  
D.T.C.N 

Clause No.3.3 

   

 

10 
ESI Registration Number copy D.T.C.N 

Clause No.3.3 

   

 
11 

Certification regarding similar nature of work 

executed( work completion certificate issued 

by an officer not below the rank of Executive 

Engineer and or equal)(Schedule-“D”). 

 
D.T.C.N 

Clause No.3.3 

   

 
12 

Financial Status ( P & L Statement, Audited 

Balance sheet) of last 3 Financial years 
 
D.T.C.N 

Clause No.3.3 

   

 
 

 
13 

List Of Plant & Equipment as per the 

(Schedule –“C”)(Minimum 80 % Mark to be 

obtained) (Proof of ownership of Tools & 

Plants and machineries is to be furnished in 

shape of copy of invoices / required sale deed 

in case of 2nd purchase / required lease deed 

with owner ship documents of the leaser duly 

attested). 

 
SCHEUDLE – 

C 

   

14 
Bidder Contact Address(Schedule-“H”) (Schedule- 

“H”) 

   

15 Any other as per DTCN     



CONTRACT DATA 
 

(A) GENERAL INFORMATIONS 
 

Sl. 

No. 

Item Details 

1 Name of the Work Construction of Enclosure no 4 under N.E. 

Panaroma theme inside Nandankanan Zoological 

Park for the year 2023-24. 

2. Employer Forest, Environment & CC Department Govt. of 

Odisha 

3. Employer’s Representative Deputy Director , Nandankanan Zoological Park 

4 Accepting Authority Deputy Director , Nandankanan Zoological Park 

5 Executing Authority Deputy Director , Nandankanan Zoological Park 

6 Estimated Cost As mentioned in the table 

(B) BID INFORMATION 
 
 

7 Intended completion period/Time period 

assigned for Completion 

02 Calendar Months 

8 Last Date & time of submission of Bid Refer to NIT 

9 Date of opening Refer to NIT 

10 Cost of Bid Document 

i. Cost of Bid Amount Rs.11,800/-(Online)(inclusive of GST) 

ii. Payment Mode Bidders must select the payment option 

as “Online” to pay the Tender Fee / EMD 

as applicable . 

11 Bid Security 

i Bidders must select the payment option as “Online” to pay the Tender Fee 

/ EMD as applicable and enter details of the instrument. Cost of Bid 

Document & Bid Security (EMD) amount to be submitted online. 



12. Additional Performance Security (Clause No.28 (iii) of DTCN.) 

  
Amount 

 
Sl. No. 

Quoted Rate less on 

the amount put to 

tender. 

Additional   Performance Security to be 

deposited by the successful bidder 

  i Below 5% No Additional Performance Security 

  ii From 5% and above 

and below 10% 

50% of (Difference between estimated cost 

put to tender and Bid Amount) 

  iii From 10% and above 150% of (Difference between estimated cost 

put to tender and Bid Amount) 

 Pledged in favour of Deputy Director , Nandankanan Zoological Park 

 Payable at Nandankanan Zoological Park 

 Type of instrument As specified in the Bid document 

14. Bid validity period 90 days 

15. Currency of contract Indian Rupee 

16 Language of contract English 



Procedure to participate in online bidding 
e-procurement 

1. PARTICIPATING IN THE BID IN THE E-PROCUREMENT PORTAL: The Contractor/Bidder intending to 
participate in the bid is required to register in the Portal using his /her active personal/ official e-mail ID as his 
Login ID and attach his/her valid Digital Signature Certificate (DSC) to his/her unique Login ID. The DSC used 
must be of appropriate class (Class II or Class III) issued from a registered Certifying Authority such as n-Code, 
Sify, TCS, MTNL etc. He/ She has to submit the relevant information as asked for about the firm/ contractor. 
The portal registration of the bidder/ firm is to be authenticated by the State Procurement Cell after verification 
of original valid certificates/ documents such as (i) PAN and (II) Registration Certificate (RC)/ GST Registration 
No. (for procurement of goods) of the concerned bidder. The time period of validity in the portal is at par with 
validity of RC/ GST Regd. No. Any change of information by the bidder is to be re-authenticated by the State 
Procurement Cell. After successful authentication bidder can participated in the online bidding process. 

 

Contractor not registered with Government of Odisha, can participate in the e-procurement after necessary 
enrollment in the portal but have to subsequently register themselves with the appropriate registering authority 
of the State Government before award of the work as per prevalent registration norms of the State. 
a. To log on to the portal the Contractor/Bidder is required to type his/her username and password. The system 
will again ask to select the DSC and confirm it with the password of DSC. For each login, a user’s DSC will be 
validated against its date of validity and also against the Certificate Revocation List (CRL) of respective CAs 
stored in system database. The system checks the unique ID, password and DSC combination and 
authenticates the login process for use of portal. 

b. The tender documents uploaded by the Tender Inviting Officer in the website https://tendersodisha.gov.in will  
appear in the section of “Upcoming Tender” before the due date of tender sale. Once the due date has arrived,  
the tender will move to “Active Tender” Section of the homepage. Only a small notification will be published in 
the newspaper specifying the work details along with mention of the specific website for details. The publication 
of the tender will be for specific period of time till the last date of submission of bids as mentioned in the 
‘Invitation for Bid’ after which the same will be removed from the list of Active tenders. Any bidder can view or 
down load the bid documents from the web site. 

c. Contractor exempted from payment of EMD will be able to participate in the tender directly by uploading 
documentary evidences towards his eligibility for such exemption. 

d. If the software application has the provision of payment of cost of tender document through payment 
gateways of authorized bankers by directly debiting the account of the bidders, bidders will be required to avail 
on-line payment. 

1.1. Furnishing scanned copy of such documents is mandatory along with the tender documents otherwise 
his/her bid shall be declared as non-responsive and thus liable for rejection. Bidders participating through Joint 
Venture shall declare the authorized signatory through Memorandum of Understanding duly registered and 
enroll in the portal in the name and style of the joint venture company. It is mandatory that the DSC issued in 
the name of the authorized signatory is used in the portal. 

1.2. In the case of any failure, malfunction, or breakdown of the electronic system used during the e- 
procurement process, the tender inviting officer shall not accept any responsibility for failures or breakdowns 
other than in those systems strictly within their own control. 

 

1.3. Any third party/company/person under a service contract for operation of e-procurement system in the 
State or his/their subsidiaries or their parent companies shall be ineligible to participate in the procurement 
processes that are undertaken through the e-procurement system irrespective of who operates the system. 

1.4. For submission of Bids through the e-Procurement Portal, the bidder shall up load the scanned copy/copies 
of document in prescribed format wherever warranted in support of eligibility criteria and qualification 
information. The on-line bidder shall have to produce the original documents in support of the scanned copies 
and statements uploaded in the portal before the specified date as per DTCN. 

1.5. Each bidder shall submit only one bid for one package. A bid is said to be complete if accompanied by cost 
of bid document and appropriate bid security. The system shall consider only the last bid submitted through the 
E-Procurement portal. 

1.6. The bidder may ask question related to tender online in the e-procurement portal using his/her DSC, 
provided the questions are raised within the period of seeking clarification as mentioned in tender call 
notice/Bid. The Officer inviting the Bid/ Procurement Officer-Publisher will clarify quarries related to the tender. 

 

1.7. The details of drawings and documents pertaining to the works available with the officer inviting the Bid as 
well as in the office of the Deputy Director ,Nandankanan Zoological Park   as mentioned in the Contract Data 
will be open for inspection by the bidders. The bidder is required to down load all the documents for preparation 
of his bid. It is not necessary for the part of the Bidder to up-load other Bid documents (after signing) while up- 
loading his bid. He is required to up load documents related to his eligibility criteria and qualification information 
and Bill of Quantities duly filled in. It is assumed that while participating in the bid, the bidder has referred all the 

[Type text] 



drawings and documents. Seeking any revision of rates or backing out of the bid claiming for not having referred 
to any or all documents provided in the Bid by the Officer Inviting the Bid will be construed as plea to disrupt the 
bidding process and in such cases the bid security shall be forfeited. 

 

1.8. Any addendum / corrigendum/ cancellation of tender shall be published in the website 
https://tendersodisha.gov.in notice board and through paper publication and such notice shall form part of the 
bidding documents. 
1.8.1. The system generates a mail to those bidders who have already uploaded their tenders and those 
bidders if they wish can modify their tenders. The bidders are required to which the website till last date and 
time of bid submission for any addendum/ corrigendum/ cancellation thereof. Tender inviting authority is not 
responsible for communication failure of system generated mail. 

 
All the volumes/documents shall be uploaded / provided in the portal by the Officer inviting the bid. The bidder 
shall carefully go through the document and prepare the required documents and up load the scanned 
documents in Portable Document Format to the portal in the designated locations of Technical Bid. He will fill up 
the rates of items or percentage in the BOQ down loaded for the work in designated Cell and up loads the same 
in designated locations of Financial Bid. Bidders are to submit only the original BOQ uploaded by publisher after 
entering the relevant fields without any alteration/deletion/modification. Multiple BOQ submission shall lead to 
cancellation of bid. In case of item rate tender, bidders shall fill in their rates other than Zero value in the 
specified cells. In the percentage rate tender, the bidder quoting Zero value is valid and will be taken as 
Schedule of Rates. Submission of document shall be affected by using DSC of appropriate class. 
2. PAYMENT OF EMD/ BID SECURITY AND COST OF BID DOCUMENTS: The Bidder shall furnish, as part of 
his Bid, a Bid security for the amount mentioned under NIT/Contract Data. The bidder shall scan all 
the written/ printed pages of the bid security and up load the same in portable document format (PDF) to the 
system in designated place of the technical BID. Furnishing scanned copy of such documents is mandatory 
otherwise his/her bid shall be declared as non-responsive and liable for rejection. The on-line bidder shall 
deposit the original copy of the ‘bid security’ within the specified period mentioned in the DTCN (after receipt 
date of bid but before opening date & time of bid) with the “Officer inviting the Bid”. The Officer inviting the bid  
shall not be responsible for any postal delay and/or non-receipt of the original copy of the bid security on or 
before specified date and time. Non-submission of bid security within the designated period shall debar the 
bidder from participating in the on-line bidding system and his portal registration shall be cancelled. His name 
shall also be informed to the registering authority for cancellation of his registration. 

 

2.1 The bidder shall have to furnish a“BID Security declaration” as per the Office Memorandum No.8943 
dtd.18.03.2021 of Finance Department, Government of Odisha in lieu of Bid Security in the format annexed 
Form of BidSecurity Declaration along with the bid. 
2.2 The fixed Deposit / Bank Guarantee or any other form as mentioned in detailed tender call notice in respect 
of Earnest Money Deposit/ Bid Security and the Bank Draft in respect of cost of Bid are to be scanned and up 
loaded in portable document format (PDF) along with the bid. 
2.3 The tender accepting authority will verify the originals of all the scanned documents of the successful lowest 
bidder only within 5 days of opening of the tender (price bid). In the eventuality of failure on the part of the 
lowest successful bidder to procedure the original documents, he will be debarred in future from participating in 
tender for 3 years and will be black listed by the competent authority. In such as situation, successful L-2 bidder 
will be required to produce his original documents for consideration of his tender at the negotiated rate equal to 
L1 bidder. 

 

2.4 Contractor exempted from payment of EMD will be able to participate in the tender directly by uploading 
documentary evidences towards his eligibility for such exemption. 2.5 Government of Odisha has been actively 
considering integrating e-payment gateway in to the portal for payment of cost of Bid and Bid Security/ Earnest 
Money Deposit. The process of using e-payment gateway shall be issued separately after it is established. 
3. FORMAT AND SIGNING OF BID: (Logging to the Portal)-The Contractor/ Bidder is required to type his/her 
Login ID and Password. The system will again ask to select the DSC and confirm it with the password of DSC 
as a second stage authentication. For each login, a user’s DSC will be validated against its date of validity and 
also against the Certificate Revocation List (CRL) of respective CAs stored in system database. The system 
checks the unique Login ID, Password and DSC combination and authenticates the login process for use of 
portal. The bidder can download the tender of his choice and save it in his system and undertake the necessary 
preparatory work off-line and upload the completed tender at his convenience within the final date and time of 

15 Submissions. The bidder shall only submit single copy of the required documents and Price Bid in the portal. 

In the Financial bid, the bidder cannot leave any figure blank. He has to only write the figures; the words will be 
self-generated. The Bidders are advised to up load the completed Bid document well ahead of the last date & 
time of receipt to avoid any last moment problem of power failures etc. submission. The bidder shall only submit 
single copy of the required documents and Price Bid in the portal. In the Financial bid, the bidder cannot leave 
any figure blank. He has to only write the figures; the words will be self-generated. The Bidders are advised to 
up load the completed Bid document well ahead of the last date & time of receipt to avoid any last moment 
problem of power failures etc. The bidder can download the tender of his choice and save it in his system and 
undertake the necessary preparatory work off-line and upload the completed tender at his convenience within 

the final date and time of 15 Submission. The bidder shall only submit single copy of the required documents 

and Price Bid in the portal. In the Financial bid, the bidder cannot leave any figure blank. He has to only write 
the figures; the words will be self generated. The Bidders are advised to up load the completed Bid document 



well ahead of the last date & time of receipt to avoid any last moment problem of power failures etc. submission. 
The bidder shall only submit single copy of the required documents and Price Bid in the portal. In the Financial  
bid, the bidder cannot leave any figure blank. He has to only write the figures; the words will be self-generated. 
The Bidders are advised to up load the completed Bid document well ahead of the last date & time of receipt to 
avoid any last moment problem of power failures etc. 
3.1. The Bidder shall go through the Bid carefully and list the documents those are asked for submission. He 
shall prepare all documents including cost of Bid Document, Bid Security, Declaration form, price bid etc and 
store in the system. 
3.2. The bidder shall log on to the portal with his DSC and move to the desired tender for up loading the 
documents in appropriate place one by one simultaneously checking the documents. Once the Bidder makes 
sure that all the documents have been up-loaded in appropriate place, he clicks the submit button to submit the 
bid to the portal. 
3.2.1. The bids once submitted cannot be retrieved or corrected. Tender cannot be pre-opened and cannot be 
submitted after due date and time. Therefore, only after satisfying that all the documents have been uploaded, 
the Bidder should activate submit button. 

3.2.2. In the e-procurement process each process are time stamped. The system can identify each individual 
who has entered in to the portal for any bid and the time of entering in to the portal. 

3.2.3. The Bidder should ensure clarity of the document up loaded by him to the portal especially the scanned 
documents by taking out sample printing. Non-submission of legible documents may render the bid non- 
responsive. However, the Officer inviting the Bid if so desires can ask for legible copies or original copies for 
verification with in a stipulated period provided such document in no way alters the Bidder’s price bid. If the 
Bidder fails to submit the original documents with in the stipulated date, his bid security shall be forfeited. 

 
Pre-Bid Meeting: A prospective Bidder requiring any clarification of the Bidding Document shall 
contact Nandankanan Zoological Park in writing at the office address or raise his enquiries during the 
Pre-Bid Meeting. During Pre-Bid Meeting the Bidder should visit the office of Deputy Director. The 
purpose of the meeting will be to clarify issues and to answer questions on any matter that may be 
raised at that stage. 

 
The bidder may submit any queries in writing or by cable or telex, to reach the Deputy Director not later 
than on or before such meeting. Queries relevant to the bid documents shall be addressed to the 
Deputy Director, who will reply to the bidder‘s queries. 

 
Any modification to the Bidding Document that may become necessary as a result of Pre-Bid Meeting 
will be made by the Nandankanan Zoological Park exclusively through the issue of an Addendum. 
Proceedings of the pre-bid meeting, including copies of the queries raised and responses given, will be 
uploaded online only. Any modification of the bidding documents which may become necessary as a 
result of the pre-bid meeting, shall be made by the Deputy Director exclusively through uploading of an 
Addendum (or Addenda) and shall form part of the contract document online only. 

 
 

SUBMISSION OF BIDS: - 
3.3. The bidder shall carefully go through the tender and prepare the required documents. The bid shall have a 
Technical Bid and a Financial Bid. The Technical bid generally consist of cost of Bid documents, EMD/ Bid 
Security, , GSTIN, PAN, Registration Certificate, Affidavits, last 3 financial years Profit Loss statement along 
with balance sheet certified by a chartered accountant, EPF registration ,ESI registration,Joint venture 
agreement, List of similar nature of works, work in hand , list of machineries and any other information required 
by OIT. The Financial Bid shall consist of the Bill of Quantities (BOQ) and any other price related information/ 
undertaking including rebates. 

3.4. Bidders are to submit only the original BOQ (in .xls format) uploaded by Procurement Officer Publisher 
(Officer Inviting Tender) after entering the relevant fields without any alteration/ deletion/ modification. Multiple 
BOQ submission by bidder shall lead to cancellation of bid. In case of items rate tender, bidders shall fill in their 
rates other than zero value in the specified cells without keeping it blank. In the percentage rate tender the 
bidder quoting zero percentage is valid and will be taken at par with the estimated rate of the work put to tender. 

3.5. The bidder shall upload the scanned copy/ copies of document in support of eligibility criteria and 
qualification information in prescribed format in Portable Document Format (PDF) to the portal in the designated 
locations of Technical Bid. 

3.6. The bidder shall write his name in the space provided in the specified location in the Protected Bill of 
Quantities (BOQ) published by the Officer Inviting Tender. The bidder shall type rates in figure only in the rate 
column of respective items(s) without any blank cell in the rate column in case of item rate tender and type 
percentage excess or less up to two decimal places only in case of percentage rate tender. 

3.7. The bidder shall log to the portal with his/ her DSC and move to the desired tender for up loading the 
documents in appropriate place one by one simultaneously checking the documents. 

3.8. Bids cannot be submitted after due date and time. The bids once submitted cannot be viewed, retrieved or 
corrected. The Bidder should ensure correctness of the Bid prior to uploading and take print out of the system 



generated summery of submission to confirm successful uploading of bid. The bids cannot be opened even by 
the OIT or the Procurement Officer Publisher/ opener before the due date and time of opening. 
3.9. Each process in the e-procurement is time stamped and the system can defect the time of log in of each 
user including the Bidder. 

3.10. The Bidder should ensure clarity/ legibility of the document uploaded by him to the portal. 

3.11. The system shall require all the mandatory forms and fields filled up by the contractor during the process 
of submission of the bid/ tender. 

3.12. The bidder should check the system generated confirmation statement on the status of the submission. 

3.13. The bidder should upload sufficiently ahead of the bid closure time to avoid traffic rush and failure in the 
network. 

3.14. The Tender Inviting Officer is not responsible for any failure, malfunction or breakdown of the electronic 
system used during the e-procurement process. 

3.15. The Bidder is required to upload documents related to his eligibility criteria and qualification information 
and Bill of Quantity duly filled in. It is not necessary for the part of the bidder to upload the drawing and the other 
Bid documents (after signing) while uploading his bid. It is assumed that the bidder has referred all the drawings 
and documents uploaded by the Officer Inviting the Bid. 

3.16. The Bidder will not be able to submit his bid after expiry of the date and time of submission of bid (server 
time). The date and time of bid submission shall remain unaltered even if the specified date for the submission 
of bids declared as a holiday for the Officer Inviting the Bid. 

3.17. The ‘Online bidder’ shall digitally sign on all statement’s documents, certificates uploaded by him, owning 
responsibility for their correctness/ authenticity as per IT ACT 2000. If any of the information furnished by the 
bidder is found to be false/ fabricated/ bogus, his EMD/BID Security shall stand forfeited and his registration in 
the portal shall be blocked and the bidder is liable to be blacklisted. 

 
4. SECURITY OF BID SUBMISSION: 
4.1. All bid data uploaded by the Bidder to the portal will be encrypted by the DSC of the opener(s). The system 
shall require all the mandatory forms and fields filled up by the contractor during the process of submission of 
the bid/tender. 

4.2. The Bid shall be received in encrypted format by the system which can only be decrypted / opened by the 
authorized openers only on or after the due date and time. 
5. DEADLINE FOR SUBMISSION OF THE BIDS: 
5.1. The online bidding will remain active till the last date and time of the bid submission. Once the date and 
time (Server date and time) is over, the bidder will not be able to submit the bid. The date & time of bid 
submission shall remain unaltered even if the specified date for the submission of bids declared as a holiday for 
the Officer inviting the Bid. 

 

RESUBMISSION AND WITHDRAWAL OF BIDS: 
5.2. Resubmission of bid by the Bidders for any number of times before the final date and time of submission is 
allowed. 

5.3. Resubmission of bid shall require uploading of all documents including price bid afresh. 

5.4. If the bidder fails to submit his modified bids within the pre-defined time of receipt, the system shall consider 
only the last bid submitted. 
6. LATE BIDS: 
6.1. The system shall reject submission of any bid through portal after closure of the receipt time. For all 
purpose the server time displayed in the e-procurement portal shall be the time to be followed by the bidder and 
concerned officers. 
7. MODIFICATION AND WITHDRAWAL OF BIDS: 
7.1. In the E-Procurement Portal, it is allowed to modify the bid any number of times before the final date and 
time of submission. The bidder shall have to log on to the system and resubmit the documents as asked for by 
the system including the price bid. In doing so, the bids already submitted by the bidder will be removed 
automatically from the system and the latest bid only will be admitted. But the bidder should avoid modification 
of bid at the last moment to avoid system failure or malfunction of internet or traffic jam or power failure. If the 
bidder fails to submit his modified bids within the designated time of receipt, the bid already in the system shall 
be taken for evaluation. 

7.2. In the E-Procurement Portal, withdrawal of bid is allowed. But in such case, he has to write a letter with 
appropriate reasons for his withdrawal addressed to the Officer inviting the bid and up load the scanned 
document to portal in the respective bid before the closure date and time of receipt of the bid. The system shall 
not allow any withdrawal after expiry of the closure time of the bid. 
8. OPENING OF THE BID: 

8.1. Bid opening date is specified during tender creation or can be extended with corrigendum. This date is 
available in IFB, tender document as well as the home page of portal. Bid opening can be done by the 
authorized users which are defined during the tender publication / approval stage. The bids are encrypted using 
their public keys and can be decrypted only on or after the Bid Opening due date and time. The bid openers 
private key will be required to open the bids and all the openers have to log on to the portal during that time. 



8.1.1. The bidders who participated in the on-line bidding can witness opening of the bid from any system 
logging on to the portal with the DSC away from opening place. Contractors are not required to be present 
during the bid opening at the opening location if they so desire. 

8.1.2. Each activity is date and time stamped with user details. For time stamping, server time is taken as the 
reference. 
8.2. In the event of the specified date of bid opening being declared a holiday for the Officer inviting the 
Bid/Deputy Director, the bids will be opened at the appointed time on the next working day. 

 

8.3. In case bids are invited for more than one package, the order for opening of the “Bid” shall be that in which 
they appear in the “Invitation for Bid”. 

8.4. During bid opening, the covers containing original financial instruments towards Cost of bid and Bid 
Security in the form specified in the DTCN, received after last date of receipt of bid and before opening of the 
bids shall be opened and declared. 
8.4.1. Combined bid security for more than one work is not acceptable. 

8.4.2. The Bid openers; who have been pre-defined shall log on to the portal with their respective DSC. Unless 
all the Officers who have been declared as Opening officers, log on the portal with their DSC the Tender cannot 
be opened. 
8.5. In case of non-responsive tender, the officer Inviting tender should complete the e-Procurement process by 
uploading the official letter for cancellation/ re-tender. 
8.5.1. The Opening Officers will systematically check the scanned demand draft towards cost of the bid 
document and the scanned document of Bid security with that of the original submitted. If found in order, they 
will continue opening of all other documents in the system provided under Technical Bid. 

8.5.2. Subject to confirmation of the bid security by the issuing institutions, the bids accompanied with 
appropriate bid cost and valid bid security will be taken up for evaluation with respect to the qualification 
Information and other information furnished. 

 
EVALUATION OF BIDS: - 
8.5.2(A) All the opened bids shall be downloaded and printed for taking up evaluation. The officer authorized to 
open the tender shall sign and number on each page of the documents downloaded and furnish a certificate 
that “the documents as available in the portal containing. nos. of pages”. 
8.5.3. After receipt of confirmation of the bid security, the bidder may be asked in writing / online (in their 
registered e-mail ID) to clarify on the uploaded documents provided in the Technical Bid, if necessary, with 
respect to any doubts or illegible documents required for Technical Evaluation. The Officer Inviting Tender may 
ask for any other document of historical nature during Technical Evaluation of the tender. Provided in all such 
cases, furnishing of any document in no way alters the bidders price bid. Non submission of legible documents 
may render the bid non-responsive. The authority inviting bid may reserve the right to accept any additional 
document. 

8.5.4. The bidders will respond in not more than 7 days of issue of the clarification letter, failing which the bid of 
the bidder will be evaluated on its own merit 

8.5.5. Immediately, on receipt of these clarifications, the Evaluating Officers; predefined in the system for the 
bid, will finalize the list of responsive bidders. They will log on to the site with their DSC and record their 
comments on the Technical evaluation page in the system. The Officer Inviting the Bid if also the accepting 
authority, shall log on to the system with his digital signature and check the technical evaluation. He can either 
accept or pass on to the evaluating officers for re-evaluation. Upon acceptance of technical evaluation by the 
Accepting authority in the system, the system shall automatically generate letter to all the responsive bidders 
and the system shall forward the letter to all the responsive bidder that their technical bid has been evaluated 
responsive with respect to the data/information furnished by him and the letter shall also intimate him the date & 
time of opening of financial bid. The system shall also inform the non-responsive bidders in their e-mail ID that 
their bid has been found non-responsive. 
8.6. The Technical evaluation of all the bids shall be carried out up as per the information furnished by the 
Bidders. But evaluation of the bid does not exonerate the bidders from checking their original documents and if  
at a later date the bidder is found to have misled the evaluation through wrong information, action as per 
relevant clause of DTCN shall be taken against the bidder/contractor. 

 

8.7 The Procurement Officer-Evaluators will evaluate bid and finalized list of responsive bidders. 
Opening of price bid and evaluation of lowest bidder is subject to satisfaction of other qualification information. 
8.7.1 The financial bids of the technically responsive bidders shall be opened on the due date of opening. The 
Procurement Officer-Openers shall log on to the system in sequence and open the financial bids. 

8.7.2 The Financial Bid will be opened on the notified date & time in the presence of bidders or their authorized 
representative who wish to be present. 

8.7.3 At the time of opening of “Financial Bid”, the names of the bidders whose technical bids were found 
responsive will be announced and the bids of only those bidders will be opened. The remaining bids will be 
rejected. 

8.7.4 The responsive bidders’ name, the bid prices, the item wise rates, the total amount of each item in case 
the item rate tender and percentage above or less in case of percentage rate tenders will be announced. any 



discounts and withdrawals, and such other details as the officer inviting the tender may consider appropriate, 
will be announced by him or his authorized representatives at the time of opening. 
8.7.5 Rebate/discount offer if any uploaded to the system shall be declared and recorded first. 

8.7.6 The Financial bid of the bidders shall be opened one by one by the designated officers. The system shall 
auto-generate the Comparative statement. 

8.7.7 The Bidder can witness the principal activities and view the documents/summary reports for that particular 
work by logging on to the portal with his DSC from anywhere. 

8.7.8 Procurement Officer-Openers shall sign on each page of the download BOQ and the Comparative 
Statement and furnish a certificate to that respect. 

8.7.9 System provides an option to Procurement Officer Publisher for reconsidering the rejected bid with the 
approval of concern Chief Engineer/ Head of Department. 

 

9. CLARIFICATION AND NEGOTIATION OF BIDS: 
9.1. For examination, evaluation, and comparison of bids, the officer inviting the bid may, at his discretion, ask 
the lowest bidder for clarification of his rates including reduction of rate on negotiation and breakdowns of unit 
rates. 

9.2. On opening of the price bid the system shall arrange the financial bids in order of their value (L1 first, 
followed by L2, L3 ….) for subsequent evaluation. The evaluation status (Sheet) will be visible to all the  
participating bidders after opening on their respective logins. Each activity is recorded in the system with date 
and time stamping. 

 
10. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT: 
10.1. In the E-Procurement Portal, the system shall generate the template of award letter and the Officer Inviting 
the Bid shall mention the amount of Performance Security and additional security required to be furnished in the 
letter and intimate the bidders in his e-mail ID. 

10.2. The Employer/ Deputy Director shall notify acceptance of the work prior to expiry of the validity period by 
cable, telex or facsimile or e-mail confirmed by registered letter. This letter of Acceptance will state the sum that 
the of Deputy Director Nandankanan zoological park ,BBSR will pay the contractor in consideration of execution 
and completion of the works by the contractor as prescribed by the contract and the amount of performance 
security and Additional Performance Security required to be furnished. The issue of the letter of Acceptance 
shall be treated as closure of the Bid process and commencement of the contract. 

10.3. The Contractor after furnishing the required acceptable Performance Security and Additional Performance 
Security, “Letter of Proceed” or “Work Order” shall be issued by the Deputy Director with copy thereof to the 
Procurement Officer-Publisher. The Procurement Officer-Publisher shall up load the summery and declare the 
process as complete. 

10.4. If the L1 bidder does not turn up for agreement after finalization of the tender then he shall be debarred 
from participation in bidding for three years and action will be taken to blacklist the contractor. Besides the 
consortium/ JV/firm where such an agency/ firm already happens to be or is going to be a partner/ member/ 
proprietor, he/ they shall neither be allowed for participation in bidding for three years nor his/ their application 
will be considered for registration and action will be initiated to blacklist him/ them. In that case, the L2 bidder, if  
fulfils other required criteria would be called for drawing agreement for execution of work subject to condition 
that the L2 bidder negotiates at par with the quoted by the L1 bidder, otherwise the tender will be cancelled. 
11. BLOCKING OF PORTAL REGISTRATION 
1.1 If the registration Certificate of the contractor is cancelled/ suspended by the registering authority/ 
blacklisted by the competent authority his portal registration shall be blocked automatically on receipt of 
information to that effect. 
1.2 The portal registration blocked in the ground mentioned in the above Para- 11.1 shall be unblocked 
automatically in receipt of revocation order of cancellation/ suspension/ blacklisting from the concerned 
authority. 

1.3 The Officer Inviting Tender shall make due inquiry and issue show cause notice to the concerned contractor 
who in turn shall furnish his reply, if any, within a fortnight from the date of issue of show cause notice. 
Thereafter the Officer Inviting Tender is required to issue an intimation to the defaulting bidder about his 
unsatisfactory reply and recommend to the Chief Manager (Tech) for blocking of portal registration within 10 
days of intimation to the defaulting bidder regarding his unsatisfactory reply with intimation to the Registering 
Authority and concerned Chief Engineer/ Heads of Office if any of the following provisions are violated. 
1.3.1 Fails to furnish original Technical/ Financial (Tender Paper Cost, EMD/Bid Security) instruments before 
the designated officer within the stipulated date and time. 

1.3.2 Backs out from the bid on any day after the last date of receipt of tender till expiry of the bid validity period 
(including till the extended bid validity period) 

1.3.3 Fails to execute the agreement within the stipulated date. 

1.3.4 If any of the information furnished by the bidder is found to be false/ fabricated/ bogus. 



Accordingly, the officer Inviting Tender shall recommend to the Chief Manager (Tech) State Procurement Cell, 

Odisha for blocking of portal registration of bidder and simultaneously action shall also be initiated by OFFICER 

INVITING TENDER for blacklisting as per Appendix-XXXIV of OPWD code Volume-II. 

 
Procedure for Electronic receipt, accounting and reporting of Cost of Tender Paper and 

Earnest Money Deposit on submission of bids 

 
1. The State Government have formulated rules and procedures for Electronic receipt, accounting and 

reporting of the receipt- of Cost of Tender Paper and Earnest Money Deposit on submission of bids 

through the e-procurement portal of Government of Odisha i.e. "https://tendersodisha.gov.in". 

2. Electronic receipt of cost of tender paper has been successfully tested through SBI payment gateway. 

Now it has been decided to introduce electronic receipt of Cost of Tender Paper and Earnest Money 

Deposit on submission of bids through payment gateway of designated banks such as SBI/ICICI 

Bank/HDFC Bank for all Government Departments, State PSUs. Statutory Corporations, Autonomous 

Bodies and Local Bodies etc. in phases (ANNEXURE-I). The process outline as well as accounting and 

reporting structure are indicated below: 

a)  It will be carried out through a single Banking transaction by the bidder for multiple payments like Cost 

of Tender Paper and Earnest Money Deposit on submission of bids. 

b)  Various payment modes like Internet Banking / NEFT / RTGS of Designated Banks and their 

Aggregator Banks as well can be accessed by the intending bidders. 

c) Reporting and accounting of the e-receipts will be made from a single source. 

d)  Credit of receipts into the Government accounts and to the designated Bank account of the 

participating entities indicated in Para 2 above would be faster. 

3. Only those bidders who successfully remit their Cost of Tender Paper and Earnest Money Deposit on 

submission of bids would be eligible to participate in the tender/bid process. The bidders with pending 

or failure payment status shall not be able to submit their bid. Tender inviting authority, State Procurement 

Cell, NIC, the designated Banks shall not be held responsible for such pendency or failure. 

4. Banking arrangement: 

 
a) Designated Banks (SBI/ICICI Bank/HDFC Bank) payment gateway are being integrated with e- 

Procurement portal of Government of Odisha (https://tendersodisha.gov.in) 

b) The Designated Banks participating in Electronic receipt, accounting and reporting of Cost of 

Tender Paper and Earnest Money Deposit on submission of bids will nominate a Focal Point 

Branch called e-FPB, who is authorized to collect and collate all e-Receipts. Each such branch will 

act as the Receiving branch and Focal Point Branch notwithstanding the fact that the bidder might 

have debited his account in any of the bank's branches while making payment. 

5. Procedures   of   bid   submission   using   electronic    payment    of    tender    paper    cost 

and EMD by bidder: 

a)  Log on to e-Procurement Portal: The bidders have to log onto the Odisha e-Procurement portal 
(https://tendersodisha.gov.in) using his/her digital signature certificate and then search and then select 
the required active tender from the "Search Active Tender" option. Now. submit button can be clicked 
against the selected tender so that it comes to the "My Tenders" section. 

b)  Uploading of Prequalification/Technical/Financial bid: The bidders have to upload the required 

Prequalification /Technical/Financial bid, as mentioned in the bidding document and in line with Works 

Department office memorandum no.7885, dt.23.07.2013. 

c) Electronic payment of tender paper cost and EMD: Then the bidders have to select and submit the 
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bank name as available in the payment options 

i.  A bidder shall make electronic payment using his/her internet banking enabled account with 

designated Banks or their aggregator banks. 

ii. A bidder having account in other Banks can make payment using NEFT/RTGS facility of designated 

Banks. 

• Online NEFT/RTGS payment using internet banking of the bank in which the bidder holds his account, 

by adding the account number as mentioned in the challan as an interbank beneficiary. 

d)  Bid submission: Only after receipt of intimation at the e-Procurement portal regarding successful 

transaction by bidder the system will activate the 'Freeze Bid Submission' button to conclude the bid 

submission process. 

e)  System generated acknowledgement receipt for successful bid submission: System will 

generate an acknowledgement receipt for successful bid submission. The bidder should make a note 

of 'Bid ID' generated in the acknowledgement receipt for tracking their bid status. 

6. Settlement of Cost of Tender Paper; 

 
a) Cost of Tender Paper: In respect of Government receipts on account of Cost of Tender Paper, the e-

Procurement portal shall generate a MIS for the State Procurement Cell (SPC). The MIS will contain an 

abstract of the cost of tender paper collected with reference to Bid Identification Number. The State 

Procurement Cell shall generate Bank-wise-head-wise challans separately for Cost of Tender Paper 

and instruct the designated Banks to remit the money to the State Government account under different 

heads. In respect of the cost of tender paper received through the e-procurement portal, the remittance 

to the Cyber Treasury account will be made to the Head of Account 0075-Misc, General Services-800-

Other Receipts -0097-Misc. Receipts-02237-Cost of Tender Paper. 

b) For the time being, the State Procurement Cell (SPC) will use over the counter payment facility of the 

Odisha Treasury portal. Thereafter, remittance through NEFT & RTGS will be facilitated through the 

Odisha Treasury portal. 

c) Similarly, in case of State PSUs, Statutory Corporations, Autonomous Bodies and Local Bodies etc., 

Cost of Tender Paper, the e-Procurement portal shall generate a MIS for the State Procurement Cell 

(SPC). The MIS will contain an abstract of the cost of tender paper collected with reference to Bid 

Identification Number. The State Procurement Cell shall generate Bank-wise list of challans and 

instruct the designated Banks to remit the money through the Odisha Treasury portal. The cost of 

tender papers will be credited to the registered Bank account of the concerned State PSUs, Statutory 

Corporations, Autonomous Bodies and Local Bodies etc. 

d) Bank will refund (in case the Tender Inviting Authority (TIA) issues such instructions) the tender fee, 

EMD to the bidder, in case the tender is cancelled before opening of Bid as per direction received from 

TIA through e-procurement system. 

e) Back-end Transaction Matrix of Electronic receipt of Cost of Tender Paper and Earnest Money Deposit 

on submission of bids is enclosed in the Annexure. 

7. Settlement of Earnest Money Deposit on submission of bids: 

 
a)  The Bank will remit the Earnest Money Deposit on submission/cancellation of bids to respective 

bidder’s accounts as per direction received from TIA through e-procurement system. 



8. Forfeiture of EMD: 

 
Forfeiture of Earnest Money Deposit on submission of bid of defaulting bidder is occasioned for various 

reasons. 

a)  In case the Earnest Money Deposit on submission of bid is forfeited, the e-Procurement portal will 

direct the Bank to transfer the EMD value from the Pooling Account of SPC to the registered account of 

the tender inviting authority. 

b) Deleted. 

c)  By clicking submit button, system will initiate the forfeiture of EMD. System will not allow the evaluator 

to edit the initiation after clicking the submit button. Forfeiture option can be carried out in phased 

manner like one bidder at a time. 

9. DELETED 

10. Role of State Procurement Cell: 

 
a)  Communicate requirements of Government departments/ State PSUs/ Autonomous Bodies/ ULBs 

online payment requirements to National Informatics Centre / the authorised Banks for mapping/ 

customization. 

b)  In every working day, the State Procurement Cell shall generate MIS from the e-Procurement portal to 

ascertain the tender paper cost received in the e-Tendering process separately bank-wise for the 

Government Department and the PSUs/ULBs. The SPC shall generate Bank-wise separate online 

challans from the Odisha Treasury portal and make the remittance through over the counter facility or 

NEFT/RTGS (as and when this functionality is available in Treasury portal) and issue instruction to the 

bank for remittance of the receipt to the State Government account. 

c)  The State Procurement Cell shall be responsible for providing challan details and MIS in respect of the 

remittance towards tender paper cost to the Tender inviting authorities for their record. 

d)  State Procurement Cell shall monitor the progress of e-Tendering by different Government 

departments / State PSUs/ Autonomous Bodies / ULBs through an MIS. State Procurement Cell shall 

monitor and send monthly progress reports to the Government. 

e)  The e-Procurement system will generate a consolidated refund & settlement XML file as an end of the 

day activity. 

f)  e-procurement system will provide a web service for payment gateway (PG) provider to pull the 

encrypted refund and settlement details in XML file against a day. 

g)  Similarly, payment gateway (PG) provider will provide a web service to pull the refund and settlement 

status against a day 

h) e-procurement system will update the status accordingly for reconciliation report. 

 
 

11. Role of National Informatics Centre: 

 
a)  Customize e-Procurement software and web-pages of Government of Odisha 

(https://tendersodisha.qov.in) to enable the provision for electronic payment. 

b) The NIC, Odisha will modify / rectify the errors in electronic data relating to the Chart of Account. 

c) NIC will provide an interface to organisations to download the electronic receipt data. 

d) Enable automatic generation of daily XML files from e-Procurement system and ensure delivery of the 
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same to the authorised Banks for enabling automatic refund/settlement of funds. 

e) NIC shall enable the e-Procurement portal to generate MIS as required for the State Procurement Cell in order to 

make remittance of the tender paper cost to the State Government account using the Odisha Treasury portal. 

12. DELETED 

 
 

13. Redressal of Public grievances: 

 
a) The State Procurement Cell, Odisha, National Informatics Centre, Odisha and the e-FPB will have an 

effective procedure for dealing with, public complaint for e-Receipt related matters. In case, any mistake is 

detected by any of the stakeholders in reporting of receipt of tender paper cost and EMD, either Suo moto 

or on being brought to its notice, the State Procurement Cell, Odisha, National Informatics Centre, Odisha 

unit, Cyber Treasury and the bank will promptly take steps for rectification. The e-Focal Point Branch of the 

participating Banks, National Informatics Centre, Odisha and the State Procurement Cell, Odisha will notify 

the contact number and address of the Help Desk for resolution of any dispute regarding e-Receipt. 

14. Applicability and modification of existing rules / orders: 

 
The modalities prescribed in this Office Memorandum for downloading of tender paper, submission and 

rejection of bid, acceptance of Bids as well as refund and forfeiture of earnest deposit will be applicable for 

electronic submission of bids through e-procurement portal. Existing provisions regulating cost of tender 

paper, earnest money deposit in OPWD Code and OGFR would stand modified to the extent prescribed. 

15. These arrangements would be made effective after signing of MoU between the designated Banks and the 

State Procurement Cell, firming up of Banking arrangements and technical integration between designated 

Bank and e-Procurement Portal. 



ANNXURE-I 
 

Back-end Transaction Matrix of Electronic receipt and remittance of Cost of Tender Paper and 

Earnest Money Deposit on submission of bids. 

 
 
 

 Cost of Tender Paper on submission of bids Earnest Money 

submission of bids 

Deposit on 

Government 

Departments 

I. The payment towards the cost of Tender Paper, in 
case Government Departments, shall be collected in 
separate 
Pooling accounts opened in Focal 

I. In case of tenders of 
Government Departments, amount 
towards Earnest Money Deposit on 
submission of bids shall be collected 
in a pooling account opened for this 
purpose at Focal Point Branch called 
e-FPB of respective designated banks 
at Bhubaneswar and the banks will 
remit the amount to respective 
bidder’s account within two working 
days on receipt of instruction from TIA 
through refund and settlement  of e- 
procurement system. 

 
II. In case of forfeiture of Earnest Money 

Deposit on submission of bids, the e- 
Procurement portal will direct the 
Bank to transfer the EMD value from 
the Pooling Account of SPC to the 
registered account of the tender 
inviting authority within two working 
days of receipt of instruction from TIA. 

 Point Branch called e-FPB of respective 
 designated banks   [as stated in Para   2]   at 

 Bhubaneswar on T+1_day. 

  
II.     With       reference       to       the       Notice 

Inviting     Tender/     Bid      Identification 
Number, the amount so realized is to be 
remitted to Government Account under the Head 
Of Account 0075-Misc. General Services-800- 
Other Receipts-0097-Misc. Receipts-02237-Cost 
of Tender Paper through Odisha Treasury Portal 
after opening of the bid. 

 Cost of Tender Paper on submission of bids Earnest Money 

submission of bids 

Deposit on 

State PSUs I. In case of State PSUs, Statutory corporations, 
Autonomous Bodies and Local Bodies etc. the 
amount towards Cost of Tender Paper, on 
submission of bids shall be collected in separated 
pooling accounts opened in Focal Point Branch 
called e-FPB of respective designated Banks at 
Bhubaneswar on T+1 days. 

 

II. The Paper cost will be transferred to the 
respective current accounts of concerned State 
PSUs, Statutory Corporation, Autonomous 
Bodies and Local Bodies etc. after opening of bid. 

I. Amount towards EMD on 
submission of bids shall be collected 
in a separate pooling account of 
Focal Point Branch called e-FPB of 
respective designated banks at 
Bhubaneswar and the banks will 
remit the amount to respective 
bidder’s account on receipt of 
instruction from TIA through refund 
and settlement of e-procurement 
system within two working days from 
receipt of such instruction. 

 
II. In case of forfeiture of Earnest 

Money deposit on submission of 
bids, the e- Procurement portal will 
direct the Bank to transfer the EMD 
value from the Pooling Account of 
SPC to the registered account of the 
tender inviting authority within two 
working days of receipt of instruction 
from TIA. 

Statutory 

Corporations, 

Autonomous 

Bodies and 

Local Bodies. 



DETAILED TENDER CALL NOTICE 
FOR BUILDING WORKS 

 
 

1. Sealed percentage rate bids are invited on ONLINE in Double cover system from ‘B’ Class or above 
contractors registered with the State Governments and contractors of equivalent Grade / class registered 
with Central Government / MES / Railways for execution of civil works on production of definite proof from 
the appropriate authority in prescribed form to be eventually drawn in P.W.D. FORM P-1 for the works AS 

Mentioned in the table. The adopted format for percentage rate is same as that of the form adopted for 
item rate tenders but the word “Item rate” shall be replaced by “Percentage rate” and the contract will 
be named as P-1. Bids from Joint Venture are not allowed. 

2. The Bid documents are available from official website of Government:http://tendersodisha.gov.in as 
mentioned in NIT 

3. The Technical Bid documents (Cover–I) will be opened by the assigned officer in the office of the Deputy 
Director ,Nandankanan Zoological Park , Nandankanan Zoological Park at 11.00 Hours on Dt. (as 
mentioned in NIT) in the presence of the bidders or their authorized representatives who wish to attend. 

4. The cost of bid documents of Rs. 11,800.00 as mentioned in Col. 5, the bidder shall deposit through 
online. 

5. The bid is to be submitted in Double cover. 
6. Cover-I is to contain scanned GST Registration Certificate and GSTIN, scanned copy of registration 

certificate, PAN card, last 3 financial years profit loss statement along with balance sheet certified by a 
chartered accountant, undertaking/certificates duly filled, affidavit, work experience certificate,EPF 
registration, certificate , ESI registration certificate, Price Bid and documents required as per the relevant 
clauses of this DTCN. Cover-II. 

7. The lowest preferred bidder is required to produce documents viz original Registration, GST Registration 
Certificate, GSTIN, PAN card after opening of Technical Bid for verification purpose in the latter stage 
along with the original documents relating to ownership and hiring of plants and machineries mentioned 
at Annexure-I of Schedule-C, within five days from the date of opening of the tender (price bid). 
Furnishing scanned copy of such documents along with the Technical Bidis mandatory otherwise his/her 
bid shall be declared as non-responsive and thus liable for rejection. 

8. The work is to be completed in all respects within the time period as specified in the Contract Data. 
Bidders whose bid is accepted must submit a work programme at the time of execution of Agreement. 

9. All bids received will remain valid for a period as specified in the Contract Data after the deadline date for 
submission of bids and validity of bids can also be extended if agreed to by the bidder and the 
Department. 

10. (i) The Contractors are required to furnish evidence of ownership of principal machineries/equipment in 
Schedule-C as per Annexure-I for which contractor shall have to secure minimum 80% of marks failing 
which the tender shall be liable for rejection. 
(ii) In case the contractor executing several works, he is required to furnish a time schedule for 

movement of equipment/machinery from one site to work site of the tendered work in Annexure- 
IV of Schedule-C. 

(iii) The contractor shall furnish ownership documents for those machineries which he is planning to 
deploy for the tendered work if these are not engaged and produce certificate from the Deputy 
Director as per Annexure – III of Schedule-C under whom these are deployed at the time of 
tendering as to the period by which these machines are likely to be released from the present 
contract. Certificate from the Deputy Director of the project under whose jurisdiction the work is 
going on, shall not be more than 90 days old on the last date of receipt of tender. 

(iv) In case the contractor proposes to engage machineries and equipment as asked for in the tender 

document, owned or hired but deployed outside the State, he/she is required to furnish additional 

1% EMD /Bid Security. The entire bid security including the additional bid security shall stand 

forfeited in case the contractor fails to mobilize the machineries within a period as to be able to 

execute an item of work as per original programme which will be part of the agreement. 

(v) The contractor intending to hire/lease equipment/machineries are required to furnish proof of 

ownership from the company/person providing equipment/machineries on hire/lease along with 

contracts/ agreements/lease deed and duration of such contract. The 

contracts/agreements/lease deed should be on long term basis for a minimum period of as 

mentioned in contract data from the last date of receipt of Bid documents. 

11. An applicant or any of its constituent partners of whose contract for any work has been rescinded 

or who has abandoned any work in the last five years, prior to the date of the bid, shall be 

debarred from qualification. The bidder is to furnish scanned copy an affidavit at the time of 

submission of bid about the authentication of bid documents. An affidavit to this effect is to be 

furnished in Schedule-F. Non furnishing of the scanned copy of information in Schedule - E 

and required affidavit in Schedule – F, the bid document will be summarily rejected. 
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12. No Relation certificates. 

The contractor shall furnish a certificate along with the tender to the effect that he is not related 
to any officer in the rank ofDeputy Director & above in the state Forest Department. If the fact 
subsequently proved to be false, the contract is liable to be rescinded. The earnest money & the 
total security will be forfeited & he shall be liable to make good the loss or damages resulting for 
such cancellations. The Performa for no relationship certificate is contained in a separate sheet 
vide Schedule-A. 

13. If an individual makes the application, the individual should sign above his full type written name 
and current address. 

14. If the application is made by proprietary firm, it shall be signed (with DSC) by the proprietor & 
furnish full type written name and the full name of his firm with its current address in a 
forwarding letter. 

15. If the application is made by a firm in partnership, it shall be signed (with DSC) by a partner 
holding power of attorney for the firm in which case a certified copy of the power of attorney 
shall accompany the application. A certified copy of the partnership deed and current address of 
all partners of the firm shall also accompany the application. 

16. If the application is made by a limited company or a corporation, it shall be signed (with DSC) by 
a duly authorized person holding power of attorney for signing the application in which case a 
certified copy of the power of attorney shall accompany the application. Such limited company 
or corporation will be required to furnish satisfactory evidence of its existence along with the 
technical bid. 

17. The tender should be strictly in accordance with the provisions as mentioned in the tender 
schedule. Any change in the wordings will not be accepted. 

18. No bidder will be permitted to furnish their bid in their own manuscript papers. All information 
should be submitted online in English. 

19. Submission of more than one tender by a bidder for a particular work will liable for rejection of all  
such tender papers. 

20. A. Percentage rate contract (vide Works Department letter no. 8310 dt.17.05.2006) In case of 
Percentage Rate tender, - 

(i) The contractor has to quote percentage excess or less over the estimated cost in the Price 
Bid appended to the tender document. The estimated cost is excluding GST. The rates of 
item basing on which estimated cost has been derived are excluding GST on different 
components to arrive at such rates. 

(ii) The Contractors participated in the tender for more than one work may offer conditional rebate. 
Rebate offer submitted in a separate letter duly scanned shall be opened, declared and 
recorded first. The rebate so offered shall be considered after opening of all packages called in 
the same Tender Notice. The Contractors who wish to tender for two or more works shall submit 
separate tender for each. Each tender shall have the Bid Identification No., Name & Sl. No. of 
the work (as per IFB) to which they refer. 

(iii) The Contractor will quote percentage excess/less up to two decimal point only.   If he writes 
the percentage excess/less up to three or more decimal points, the second decimal point 
shall only be considered without rounding off (videWorksDepartmentO.MNo- 
7885dtd.23.07.2013.). 

(iv) In the contract P-1 time is the essence. The contractor is required to maintain a certain rate 
of progress specified in the contract. 

 
(v) The quantity mentioned can be increased or reduced to the extent of 10% for individual items 

subject to a maximum of 5% over the estimated cost. If it exceeds the limit stated above prior 
approval of competent authority is mandatory before making any payment. 

(vi) The period of completion is fixed and cannot be altered except in case of exceptional 
circumstances with due approval of next higher authority. 

(vii) Bills for percentage rate tenders shall be prepared at the estimated rates for individual items 
only and the percentage excess or less shall be added or subtracted from the gross amount of 
the bill. 
B. GST as applicable on works contract shall be paid over the bill amount at the time of payment 
of bill. 

21. The bidder shall carefully study the tentative drawings and specifications applicable to the 
contract and all the documents which will form a part of the agreement to be entered in to by 
the accepted bidder and detailed specifications for Odisha and other relevant specifications 
and drawings. Complain at a future date that plans and specifications have not been seen by 
the bidders cannot be entertained. 

22. The drawings if any furnished with the bid are tentative and subject to revision or modification 
as tendered during the execution as per actual necessity and detail test conducted. But the 
tendered rate quoted by the bidder will hold good in case of such modification of drawings 
during the time of execution and shall in no way invalidate the contract and no extra monetary 
compensation will be entertained. The work shall however be executed as per final approved 
drawing to be issued by the Deputy Director as and when required. 

23. (i) Every bidder is expected before quoting his rate to inspect the site of the proposed work. 
The bidder  should also inspect the quarries  and approach roads  to quarries  and satisfy 



himself/themselves about the quality and availability of materials. In every case the materials 
must comply with the relevant specifications. Complaints at future date that the availability of 
materials at quarries has been misjudged cannot be entertained. 

(ii) Amendment to Para 3.4.16 (a) (vii) of OPWD Code Vol.-I by substitution. 

For the purpose of estimate, the approved quarry lead is to be provided judiciously. Engineers 
in charge would be responsible for ensuring the quality of the materials supplied. The 
contractors would, however, be responsible for procurement of materials from authorized 
sources and voluntarily disclose the source of procurement for the purpose of billing. Besides, 
the bidder would be required to submit the details of quarry for procurement while submitting 
the bids. 

24. The offer of bidder shall be inclusive of cost of construction and maintenance of island, ferry 
service, fair-weather road, service road, Foot Bridge, pylon base, winch stand and derrick 
stand etc. as required for the work. 

25. It must be definitely understood that the Government does not accept any responsibility for the 
correctness and completeness of the trial borings shown in the Cross-section. 

26. (i) Amendment to Appendix – IX, Clause – 36 of OPWD Code Vol.-II by inclusion. 

If the rate quoted by the bidder is less than 15% of the tendered amount, then such a bid 
shall be rejected and the tender shall be finalized basing on merits of rest bids. But if more 
than one bid is quoted at 14.99% (Decimals up to two numbers will be taken for all practical 
purposes) less than the estimated cost, the tender accepting authority will finalize the tender 
through a transparent lottery system, where all bidders / their authorized representatives, the 
concerned Deputy Director will remain present. 

(ii) Clause 36 of Appendix-IX of O.P.W.D. Code, Volume-II by inclusion. 

The concessions/ facilities for 10% Purchase preference shall be hereby allowed only to the 
Individual registered Contractors belonging to Schedule Caste and Schedule Tribe having 
Registration Certificate up to ‘B” Class as per Works Department Resolution No.16262 
dtd.30.10.2018. 

 
(iii) Amendment to Para-3.5.5 (v) of OPWD Code Volume-I by inclusion. 

(Additional performance Security) Modified vide Works Department office 
Memorandum No.4559 dt.05.04.2021 

Additional Performance Security shall be obtained from the bidder when the bid amount is 

less than estimated cost put to tender. In such an event, only the successful bidder who has 

quoted less bid price/rates than the estimated cost put to tender shall have to furnish the 

amount of Additional Performance Security (APS) in shape of Term Deposit Receipt pledged 

in favour of Deputy Director Nandankanan zoological park ,BBSR /Bank Guarantee in favour 

of the of Deputy Director Nandankanan zoological park ,BBSR from any 

Nationalized/Scheduled Bank in India counter guaranteed by its local branch at 

Bhubaneswar within seven days of issue of Letter of Acceptance. (LOA) by the of Deputy 

Director Nandankanan zoological park ,BBSR (by e-mail) to the successful bidder otherwise 

the bid of the successful bidder shall be cancelled and further, proceeding for blacklisting 

shall be initiated against the bidder as per Works Department Office Memorandum 

No.14459 dtd.20.09.2018. 

 
The Additional Performance Security (APS) has to be deposited as follows. 

Sl 
No. 

Range of difference between the 
Estimated cost put to Tender and 

Bid amount. 

Additional Performance Security to be 
deposited by the successful bidder 

1 Below 5% No Additional Performance 

Security 

2 From 5% and above and below 

10% 

50% of difference between 

Estimated cost put to tender and 

bid amount 

3 From 10% and above 150% of difference between 

Estimated cost put to tender and 

bid amount 

27. In case of any discrepancy in printing or omissions of statutory specifications or any other 
part or portion of the approved document during download of the bid document, the decision 
of the officer inviting the bid will be binding on the bidder. 

28. The tender containing extraneous conditions not covered by the tender notice are liable for 
rejection and quotations should be strictly in accordance with the tender call notice. Any 
change in the wording will not be accepted. 

29. i) Schedule of quantities are accompanied in Cover-II (Price Bid). It shall be definitely 
understood that the Government does not accept any responsibility for the correctness 
or completeness of this schedule and that  this schedule is liable for alternation or 
omissions, deductions or alternations set forth in the conditions of the Contract and such 



omissions, deductions, additions or alternations shall no way invalidate the contract and 
no extra monetary compensation, will be entertained. 

ii) The quantity mentioned can be increased or decreased to the extent of 10% for individual 
items subject to a maximum of 5% over the estimated cost. If it exceeds the limit stated 
above, prior approval of competent authority is mandatory before making any payment. 

30. The authority reserves the right to reject any or all the tenders received without assigning 
any reasons there-of what so ever. 

31. The bid security (earnest money) will be retained and dealt with as per the terms and conditions 
of the OPWD Code. 

32. i) The bidder/tenderer whose bid has been accepted will be notified of the award by the 
Engineer-in- charge prior to expiration of the validity period by cable, telex or facsimile 
confirmed by registered letter. This letter (hereinafter and in the conditions of Contract 
called the “Letter of Acceptance”) will state the sum that the Deputy Director will pay the 
contractor in consideration of the execution, completion and maintenance of the Works by 
the contractor as prescribed by the contract (Hereinafter and in the contract called the 
“Contract Price”). 

Ii) The notification of award will constitute the formation of the contract, subject only to the 
furnishing of a performance security (Initial Security Deposit) in form of Fixed deposit 
receipt of Schedule Bank/Kissan Vikash Patra/Post Office Savings Bank Account/National 
Savings Certificate/Postal Office Time Deposit Account and additional performance 
security as per Clause 28 of DTCN duly pledged in favour of the Deputy Director , 
Nandankanan Zoological Park as specified in the Contract Data and in no other form 
which shall be 2% of the value of the tendered amount (excluding 1% deposited towards 
hiring of equipment’s/machineries from outside the State if any) and sign the agreement 
in the PWD Form P-1 for the fulfilment of the contract in the office of the Deputy Director 
, Nandankanan Zoological Park as specified in the Contract Data or as directed. The 
security deposit and the amount withheld according to the provision of P1 agreement 
shall be retained as security for the due fulfilment of this contract and additional 
performance security in accordance with the provisions of the agreement. 

iii) The agreement will incorporate all correspondence between the officer inviting the bid- 
Deputy Director, Nandankanan Zoological Park and the successful bidder. Within 15 days 
following the notification of award along with the Letter of Acceptance, the successful 
bidder will sign the agreement and deliver it to the Deputy Director, Nandankanan 
Zoological Park . Following documents shall form part of the agreement. 

 

a) The notice inviting bid, all the documents including additional conditions, specifications 
and drawings, if any, forming the bid as issued at the time of invitation of bid and 
acceptance thereof together with any correspondence leading there to & required amount 
of performance security including additional performance security. 

b) Standard P.W.D. Form P-1 with latest amendments. 

iv) Failure to enter in to the required agreement and to make the security deposit as above 
shall entail forfeiture of the Bid Security (earnest money). No contract (tender) shall be 
finally accepted until the required amount of initial security deposit and additional 
performance security deposit are received by the Deputy Director. The security will be 
refunded after One year of completion of the work and payment of the final bill and will 
not carry any interest. 

v) As concurred by Law Department & Finance Department In their U.O.R. No 848 dtd. 21.05. 
97 J.O.R.No.202 

W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where 
bidders/tenderers back out from the offer before acceptance of tender by the competent 
authority. 

vi) Amendment to Para 3.5.18 Note – viii of OPWD Code Vol.-I 
Before acceptance of tender, the successful bidder will be required to submit a work 
programme and mile stone basing on the financial achievement so as to complete the 
work within the stipulated time and in case of failure on the part of the agency to achieve 
the mile stone liquidated damage will be imposed. 

 
33. That for the purpose of jurisdiction in the event of disputes if any of the contract would 

be deemed to have been entered in to within the State of Odisha and it is agreed that 
neither party to the contract will be competent to bring a suit in regard to the matter by 
this contract at any place outside the State of Odisha. 

34. The contractor should be liable to fully indemnify the department for payment of 
compensation under workman Compensation Act. VIII of 1923 on any account of the 
workmen employed by the contractor and full amount of compensation paid will be 
recovered from the contractor. 

35. Bidders are required to abide by the fair wages clause as introduced by Govt. of Odisha, 
Works Department Letter No.- VIII-R 8/5225 Dtd. 26.02.55 and No IIM- 56/628842(5) 
Dtd.27.09.61 as amended from time to time. 

36. In case of any complaint by the labour working about the non-payment or less payment 



of his wages as per latest minimum Wages Act, the Deputy Director ,Nandankanan 
Zoological Park will have the right to investigate and if the contractor is found to be in 
default, he may recover such amount due from the contractor and pay such amount to 
the labour directly under intimation to the local labour office of the Govt. The contractor 
shall not employ child labour. The decision of the Deputy Director, Nandankanan 
Zoological Park is final and binding on the contractor. 

37. The contractor shall bear cost of various incidentals, sundries and contingencies 
necessitated by work in full within the following or similar category. 

a. Rent, royalties and other charges of materials, including all taxes as applicable, ferry, 
tolls conveyance charge and other cost on account of land and building including 
temporary building and temporary electric connection to work site as well as construction 
of service road and diversion road and its maintenance till completion of work as 
required by the bidders for Collection of materials, storage, housing of staff or other 
purpose of the work. No bidder will however be liable to pay Govt. for temporary 
occupation of land owned by Govt. at the site of the work. 

b. Labour camps or huts necessary to a suitable scale including conservancy and sanitary 
arrangements therein to the satisfaction of the local health authorities. 

c. Suitable water supply including pipe water supply wherever available for the staff and 
labour. 

d. Fees and duties levied by the municipal, canal or water supply authorities. 
e. Suitable equipment and wearing apparatus for the labour engaged in risky operations. 
f. Suitable fencing barriers, signals including paraffin and electric signal where necessary 

at works and approaches in order to protect the public and employees from accidents. 
g. Compensation including the cost of any suit for injury to persons or property due to 

neglect of any major precaution also become payable due to operation of the workmen 
compensation act. 

h. The contractor has to arrange adequate lighting arrangement for the work where ever 
necessary at his own cost. 

 

38. After the work is finalized, all surplus materials should be removed from the site of work. 
Preliminary work such as vats, mixing platforms etc. should be dismantled and all 
materials removed from the site and premises left neat and clean, this should be 
inclusive of the rate. 

39. No payment will be made for bench marks, level pillars profiles and benching and 
leveling the ground where required. The percentage rate to be quoted should be 
inclusive of carriage of all materials and incidental item of works. 

40. It should be understood clearly that no claim what-so-ever will be entertained to extra 
items of works, extra quantity of any item besides agreement quantity unless written 
order is obtained from the Deputy Director and rate settled before the extra items of 
work or extra quantity of any items of work is taken up. 

41. The bidder shall have to abide by the C.P.W.D. safety code rules introduced by the 
Government of India, Ministry of work Housing and Supply in their standing order No- 
44150dtd.25.11.57. 

42. Bid documents consisting of plans, specifications, the schedule of quantities and the set 
of terms and conditions of contract and other necessary documents can be seen in all 
the offices issuing the documents and office of the Deputy Director, Nandankanan 
Zoological Park   during office hours every day except on Sundays and Public Holidays 
till last date of sale and receipt of bid documents. Interested bidders may obtain further 
information at the same address. But it must be clearly understood that the bids must be 
received in order and according to the instructions. 

43. Bidders are required to go through each clause of P.W.D. Form P-1 carefully in addition 
to the clause mentioned herein before tendering. In case of ambiguity, the clauses of 
P.W.D Form P-1 with latest amendments shall supersede the condition of D.T.C.N. 

44. All reinforced cement concrete work should conform to IRC Code and Bridge Code 
section I, II, III, IV and VII & latest design criteria for precasted concrete bridges 
specifically for road and bridges issued by MoSRT&H, Govt. of India. MoSRT& H 
Specification for Road & Bridge work (Latest Revision) shall be the guiding book for 
execution, quality assurance, specification and measurement for all items of Road & 
Bridgeworks. 

45. Steel shuttering & centering shall be used which shall be lined with suitable sheeting 
and made leak proof and water tight. 

46. The Department will have the right to inspect the scaffolding, centering and shuttering 
made for the work and can reject partly or fully such structures if found defective in their 
opinion. 

47. Concrete should be machine mixed unless otherwise ordered in writing by the Deputy 
Director, Nandankanan Zoological Park . The contractor should arrange his own 
concrete mixer, vibrator, and pumps etc, for this purpose at his own cost. 

48. Cement shall be used by bags and weight of one bag of cement being taken as fifty (50) 
Kg. 



49. The bidder should arrange the materials like Steel, Cement, paint and bitumen etc. of 
approved quality and specification at his own cost for completion of the work with the 
time schedule. No extension of time will be granted on the application of the bidder due 
to delay in procurement of materials. 

50. The bidder will be responsible for the loss or damage of any departmental materials 
during transit and in the execution of the work due to reasons what – so-ever and the 
cost of such materials will be recovered from the bills at stock issue rates or market 
rates whichever is higher. 

51. If the bidder removes Government materials supplied to him from the site of work with a 
view to dispose of the same dishonestly, he shall be in addition to any other liability civil 
or criminal arising out of his contract be liable to pay a penalty equivalent to five times of 
the price of the materials according to the stock issue rate or market rate whichever is 
higher. The penalty so imposed shall be recovered at any time from any sum that may 
then or at any time thereafter become due to the bidder or from his security deposit or 
from the proceeds of sale thereof. 

52. The selected bidder may take delivery of departmental supply according to his need for 
the work issued by the Deputy Director subject to the availability of the materials. The 
bidder shall make all arrangement for proper storages of materials but no cost for raising 
shed for storage, pay of watchman etc. will be borne by the Department. The 
Department is not responsible for considering the theft of materials at site. It is the 
contractor’s risk. Under any such plea if the bidder stops the work, he shall have to pay 
the full penalty as per clause of P-1agreement. 

53. The Department will have the right to supply at any time in the interest of work any 
departmental materials to be used in the work and the contractor shall use such 
materials without any controversy or dispute on that account. The rate of issue of such 
materials will be at the stock issue rates inclusive of storage charges or rates fixed by 
the Department or current market rate whichever is higher. 

54. All the materials  which are to be supplied from Departmental store will be as per 
availability of stock and the contractor will have to bear the charges of straightening, 
cutting, jointing, welding etc. to required sizes in case of M. S. Rods or Tor steel/M. S 
Angles, Tees and Joists etc. After issue from the Departmental store the materials may 
be under the custody of the contractor and the contractor will be responsible for its 
safety and storage. 

55. Though Departmental issue of cement and steel has indicated, it may not be taken as 
binding. The contractor must have to arrange by themselves cement, steel, bitumen and 
every sort of materials from approved manufacturer, get it tested in the Departmental 
Laboratory and approved by the Department before use. 

56. TOR rods, plates and structural members will be supplied in quantity, length and size 
available in the stock. For payment of reinforcement, the steel including plates etc. shall 
be measured in length of different diameter, size and specification as actually used 
(including hooks and cranks) in the work correct to an inch or cm. and their weight 
calculated as per sectional weight prescribed by the Indian Standard Specification or as 
directed by the Deputy Director, Nandankanan Zoological Park . 

57. The tentative alignment of the proposed bridge has been shown in the enclosed 
drawing. However, the department has got the right to shift the actual bridge position 
within a reasonable range in both U/s and D/s. 

58. The contractor should at his own cost arrange necessary tools and plants required for 
the efficient execution of work and the rates quoted should be inclusive of the running 
charges of each plant and cost of conveyance. 

59. After completion of the work the contractor shall arrange at his own cost all requisite 
equipment for testing one unplugged well and specified span free of cost as directed by 
the Deputy Director, Nandankanan Zoological Park and bear the entire cost of the test. 

60. No extra payment will be made for the jungle clearance for taking earth from the borrow 
areas. Earth work from cutting shall be economically utilized infilling. 

61. If required the stack of road metal and gravel will be measured in boxes of 1.5m × 1.5 M 
× 0.5M which will be taken as 1.5m × 1.5M × 0.44M = 1 Cum. The soling stones will be 
measured in the suitable stacks with deduction for voids @ 1/6 of volume or more 
depending upon the looseness of stacking which would be determined on actual 
observation and deduction. 

62. The machineries, if available, with the department may be supplied on hire as per 
normal hire charges of Government in force at the time of execution of work subject to 
the condition that the contractor will execute in advance an agreement with the Deputy 
Director, Nandankanan Zoological Park . 

63. In the event of any delay in the supply of Department Road roller for unavoidable 
reasons, no extension of time will be granted to the contractor under any circumstances. 

64. Sinking of wells shall be measured as per MoSRT&H Specifications for Road & Bridge 
works (Latest Revision). 

65. All method of sinking including pneumatic sinking by employment of divers and other 
equipment shall be included in the rate. Removal of trees, logs of trees or isolated 



boulders and de-silting of sand or earth from existing well, rectification of tilt and shift if 
any, etc. shall also be included within the rate. 

66. The depth of foundation indicated on the drawing are provisional but these may be 
altered, if necessary, in the light of the nature of strata indicated by boring which must be 
taken in advance of actual execution of the foundation. 

67. When resort has to be made for sinking the wells by air lock and vacuum chamber 
method rates there of shall be pre- decided by authority accepting the tender. 

68. Construction of coffer dam or island or the work of open excavation or dressing or labour 
for laying well curbs shall be included in the rate. 

69. For concreting the bottom plugs of well under the method of providing concrete should 
be either with tremie or any other approved method as well be directed by the Deputy 
Director,Nandankanan Zoological Park with 10% extra cement to be used for under 
water concreting without any extra cost to the Department. 

70. No claim will be entertained in respect of difficulties during sand blowing met with during 
sinking of wells. 

71. No part of the bearing for the superstructure shall be allowed to rest on the noses of the 
piers. 

72. Tor Steel mesh reinforcement shall be provided in the concrete of the girders on the 
caps of the piers / abutments immediately in contact with the bearing to ensure proper 
distributions of heavy load. 

73. Lugs and grooves shall be provided in the bearings to prevent them from skewing and 
getting out of alignment. 

74. Inspection by the Director General of Supplies and Disposals of the bearing during 
manufacture and X-Ray or Gama Ray examination of castings thickness more than 8 
inches and load testing of bearing if considered necessary shall have to be carried out at 
the contractor’s cost. The same procedure for testing may have to be followed for ribbed 
bearing manufactured by widening. 

75. a) It should be clearly understood that the joints of the bars are to be provided with lapping, 
welds or bolts nuts as will be directed by the Deputy Director, Nandankanan Zoological 
Park . 

b) Concrete test specimens 150mm × 150mm × 150mm in size (whether plain or reinforced 
concrete) for the testing shall be taken for each structural member by a representative of 
the contractor in the presence of responsible officer of the rank not lower than that of a 
Deputy Director or above. The contractor shall bear the cost so involved in testing. The 
test specimen in cube should be carried out in the Departmental Quality Control and 
Research Laboratory of Cuttack or Bhubaneswar. Test should be carried out in 
accordance with the stipulation in Bridges code section-III. 

c) Test specimens shall be formed carefully in accordance with the standard method of 
taking test specimen and no plea shall be entertained later on the grounds that the 
casting of the test specimen was faulty and that the result of the specimen did not give a 
correct indication of the actual quality of concrete. 

d) Plain concrete and reinforced concrete specimens will be tested in Government Test 
Houses at Alipore or Quality Control and Research Laboratory at Bhubaneswar. Cost of 
testing of all specimens and samples will be borne by the Contractor. 

e) The construction of well staining by injecting cement or grout in coarse aggregate placed 
in position shall not be permitted. 

76. The thickness of cement concrete in top plugging should be as per Departmental drawing. 
77. In well sinking, the maximum tolerance permissible in tilt is 1:80 and the shift is 150mm 

to the normal direction. Where it is not feasible to work these tolerances, the contractor 
shall carry out. suitable remedial measures as may be directed by the Deputy Director, 
Nandankanan Zoological Park to overcome the adverse effects of tilts and shifts without 
any extra cost to the Department and without any damages to the well. Any additional 
work necessary consequent upon the excess tilt and shift shall be carried out by the 
contractor at no extra cost to the Department. 

78. Concrete of strength below of the required strength (as determined by actual tests) shall not 
be accepted. 

 

79. If the well is beyond rectification the well shall be rejected, the well has to be abandoned 
and another well to be sunk at a suitable location at the cost of the Contractor. The tilt 
and shift of the well including compensation is to be abided as per the clauses of 
MoSRT&H Specification for Roads & Bridge works (Latest Revision). 

80. No claim for carriage of water what-so-ever will be entertained as this has been included 
in the estimate and the bidder has to quote his / their rate accordingly. 

81. The contractor shall employ one or more Engineering Graduate or Diploma holders as 
apprentice at his cost if the work as shown in the tender exceeds Rs.2,50,000/-. The 
apprentices will be selected by the Chief Engineer. The period of employment will 
commence within one month after the date of work order and would last till the date, 
when 90% of the work is completed. The fair wage to be paid to the apprentices should 
not be less than the emolument of personnel of equivalent qualification employed under 



Government. The number of apprentices to be employed should be fixed by the Deputy 
Director, Nandankanan Zoological Park in the manner so that the total expenditure does 
not exceed one percent of the tendered cost of the work. 

82. Super class contractor shall employ under himself two Graduate Engineer and two 
Diploma holders belonging to the State of Odisha. Special class contractor shall employ 
under him one graduate Engineer and two Diploma Holder belonging to the state of 
Odisha. Likewise, ‘A’ class contractor shall employ under him one Graduate Engineer or 
two Diploma Holders belonging to state of Odisha. The contractor shall pay to the 
Engineering personnel monthly emoluments which shall not be less than the 
emoluments of the personnel of equivalent qualification employed under the State Govt. 
of Odisha. The Deputy Director, Nandankanan Zoological Park may however assist the 
contractor with names of such unemployed Graduate engineers and Diploma Holders if 
such help is sought for by the contractor. The names of such Engineering personnel 
appointed by the Contractors should be intimated to the tender receiving authority along 
with the tender as to who would be supervising the work. Each bill of the Super Class, 
Special Class or ‘A’ Class Contractor shall be accompanied by an employment Roll of 
the Engineering personnel together with a Certificate of the Graduate Engineer or 
Diploma Holder so employed by the contractor to the effect that the work executed as 
per the bill has been supervised by him. (Vide Works Department No. Codes M-22/91- 
15384 dated 9.7.91). The required certificate is to be furnished in the proforma 
contained in a separate sheet vide Schedule-B. 

83. It is the responsibility of the contractor to procure and store explosive required for 
blasting operation. Department may render necessary possible help for procuring 
license. 

84. Deleted. 
85. Amendment of existing Clauses :- By admission of a tender for the work, a tenderer 

will be deemed to have satisfied himself by actual inspection of the site and locality of 
the work, about the quality and availability of the required quantity of material including 
the wheat/ rice referred to above, medical aid, labour and food stuff etc., and that rates 
quoted by him in the tender will be adequate to complete the work according to the 
specifications attached there to and that he had taken in to account all conditions and 
difficulties that may be encountered during its progress and to have quoted rates 
including labour and materials, octroi, other duties, lead, lifts, loading and unloading, 
freight for all materials and all other charges necessary for the completion of the work, to 
the entire satisfaction of the Deputy Director , Nandankanan Zoological Park of the work 
and his authorized subordinates. After acceptance of the contract rate Government will 
not pay any extra charges for any reason in case the contractor claims later on to have 
misjudged as regard availability of materials, labour and other factors. The rates quoted 
by the Contractor shall be excluding GST. GST as applicable for works contract shall be 
payable to Contractor on bill amount. 

86. The prevailing percentage of I. T. Department of the gross amount of the bill towards 
income tax will be deducted from the contractor’s bill. 

87. Prevailing rate of TDS on GST as applicable under Act on the gross amount of the bill 
will be deducted from the contractor’s bill as tax deduction at source (TDS) as per rules. 

88. The contractor is required to pay royalty to Govt. towards use of minor minerals and 
produce such documents in support of their payment to the concerned Deputy Director, 
Nandankanan Zoological Park with their bills, falling which the amount towards royalties 
of different materials as utilized by them in the work will be recovered from their bills and 
deposited in the Government revenue. This is as per the Gazette Notification No.2280 
dtd.15.12.2016 of Steel & Mines Department, Government of Odisha. 

89. CESS @ 1 (one)% of the amount of each bill shall be proportionately deducted from the 
Contractor’s bill at the time of making payment of each bill. 

90. Under no circumstances interest is chargeable for the dues or additional dues if any payable 
for the work. 

91. Under section 12 of contractor’s labour (Regulation and Abolition) Act. 1970 the 
contractor who undertakes execution of work through labour should produce valid 
license from licensing authorities of labour Department. 

92. Sample of all material - The contractor shall supply sample of all materials fully before 
procurement for the work for testing and acceptance as may be requiring by the 
concerned Deputy Director, Nandankanan Zoological Park . 

93. Trial Boring - The foundation level as indicated in the body of the departmental drawing 
is `purely tentative and for the general guidance only. The Department has no 
responsibility for the suitability of actual strata at the foundation level. The contractor has 
to conduct his own boring before starting the work and get the samples tested at his own 
cost to ascertain the S.B.C. and credibility of the strata at founding level. While quoting 
his rates for tender the contractor shall take in to account of the above aspects. 

94. Any defects, shrinkage or other faults which may be noticed within 12 (Twelve) months 
from the completion of the work arising out of defective or improper materials or 
workmanship timing are upon the direction of the Deputy Director, Nandankanan 



Zoological Park to be amended and made good by the contractor at his own cost unless 
the Engineer for reasons to be recorded in writing shall be decided that they ought to be 
paid for and in case of default Department may recover from the contractor the cost of 
making good the works. The defect liability period for the work is 12 (Twelve) calendar 
months from the date of successful completion of the work. 

95. From the commencement of the works to the completion of the same, they are to be 
under the contractor’s charge. The contractor is to be held responsible to make good all 
injuries, damages and repairs occasioned or rendered necessary to the same by fire or 
other causes and they hold the Govt. of Odisha harmless for any claims for injuries to 
person or structural damage to property happening from any neglect, default, want of 
proper care or misconduct on the part of the contractor or any one in his employment 
during the execution of the work. Also no claim shall be entertained for loss due to 
earthquake, flood, cyclone, epidemic, riot or any other calamity whether natural or 
incidental damages so caused will have to be made good by the contractor at his own 
cost. 

96. Price Adjustment 
96.1 : Contract price shall be adjusted for increase or decrease in rates and price of labour, 

materials, fuels and lubricants in accordance with the following principles and procedures 
and as per formula given in following Paras. 

(a) The price adjustment shall apply for the work done from the start date given in the contract data 
up to end of the initial intended completion date or extensions granted by the Engineer and shall not 
apply to the work carried out beyond the stipulated time for reasons attributable to the contractor. 
(b) The price adjustment shall be determined during each month from the formula given in following 
Paras 
(c) Following expressions and meanings are assigned to the work done during each month: 
R= Total value of work done during the month. lt would include the amount of secured advance 
granted, if any, during the month, less the amount of secured advance recovered, if any during the 
month. lt will exclude value for works executed for extra items under variations. 
96.2 : To the extent that full compensation for any rise or fall in costs to the contractor is not covered 
by the provisions of this or other clauses in the contract, the unit rates and prices included in the 
contract shall be deemed to include amounts to cover the contingency of such other rise or fall in 
costs. 
The formula (e) for adjustment of prices is: 
96(a) (i): Adjustment of Other Materials Component 

 

Price adjustment for increase or decrease in cost of local materials other than cement, steel, 
bitumen pipe and POL procured by the contractor shall be paid in accordance with the following 
formula: 
VM= 0.85 x Pm/100 x Rx (M1- Mo)/Mo 

VM =  Increase or decrease in the cost of work during the month under consideration due 

to changes in rates for local materials other than cement, steel, bitumen and POL. 

Mo= The all-India wholesale price index (all commodities) on 28 days preceding the date 

of opening of Bids, as published by the Ministry of Commerce and Industry, 

Government of India, New Delhi. 

M1= The all-India wholesale price index (all commodities) for the month under 

consideration as published by the Ministry of Commerce and industry, Government 

of India, New Delhi. 

PM= Percentage of local material component (other than cement, steel, bitumen and POL) of the 

work. 

96(a)(ii): Adjustment for Cement Component 
Price adjustment for increase or decrease in the cost of cement procured by the 
contractor shall be paid in accordance with the following formula: 
VC=      0.85 x Pc/100 x R x (C1-Co)/Co 
VC = Increase or decrease in the cost of work during the month under consideration due to 

changes in the rates for cement 
CO= The all-India wholesale price index for Ordinary Portland Cement (OPC) on 28 days 

preceding the date of opening of Bids as published by the Ministry of commerce and 
Industry, Government of India, New Delhi. 

C1= The all-India wholesale price index for Ordinary Portland Cement (OPC) for the month 
under consideration as published by the Ministry of Commerce and Industry, Government of India, 
New Delhi. 
PC= Percentage of Cement Component of the work 

 

96(a)(iii): Adjustment for Steel Component 



(iii) Price adjustment for increase or decrease in the cost of steel procured by the 
contractor shall be paid in accordance with the following formula: 

 
VS= 0.85 x Ps/100 x R x (S1-So)/So 
Vs =  increase or decrease in the cost of work during the month under consideration due to 

changes in the rates for steel 
SO= The all-India wholesale price index for steel (Mild Steel long products) on 28 days preceding 

the date of opening of Bids as published by the Ministry of Commerce and Industry, 
Government of India, New Delhi. 

S1= The all-India wholesale price index for steel (Mild Steel long products) for the month under 
consideration as published by the Ministry of commerce and industry, Government of India, 
New Delhi. 

PS= Percentage of steel component of the work 
 

Note: For the application of this clause, index of (Mile Steel long products) has been 
chosen to represent steel group. 

 

96(a)(iv): Adjustment of Bitumen Component 
Price adjustment for increase or decrease in the cost of bitumen shall be paid in accordance with 
the following formula: 
Vb= 0.85x Pb/100 x R x (B1- Bo)/Bo 

Vb = Increase or decrease in the cost of work during the month under consideration due to 
changes in the rate for bitumen. 

B0= The official retail price of bulk bitumen at the IOC / BPCL depot at nearest center on the day 
28 days prior to date of opening of Bids. 

B1= The official retail price of bulk bitumen at IOC / BPCL depot at nearest center for the 15th 
day of the month under consideration. 

Pb = Percentage of bitumen component of the work 
96(a)(v): Adjustment towards differential cost of Pipes. 
Price adjustment for increase or decrease in the cost of pipe shall be paid in accordance with the 
following formula: 
Vpi= 0.85 x Ppi /100x R x (Pi1- Pi0)/Pi0 

Vpi= Differential cost of pipe i.e., amount of increase or decrease in rupees to be Paid or 
recovered during the month under consideration. 

Ppi= Percentage of pipe component of the work 

Pi1= All India Whole sale price index of pipe for the period under consideration as published by 
the Ministry of Commerce and Industry, Government of India, New Delhi. 

Pio= All India Whole sale price index of pipe on 28 days preceding the date of opening of Bids as 
published by the Ministry of commerce and Industry, Government of India, New Delhi. 

 

96(b): Adjustment of Labour Component 
Price adjustment for increase or decrease in the cost due to labour shall be paid in accordance with 
the following formula: 
VL= 0.85x PI/100 x Rx (L1- Lo)/Lo 

VL= Increase or decrease in the cost of work during the month under consideration due to 
changes in rates for local labour. 

LO= The minimum wages for unskilled labour as Notified by Government of Odisha as prevailed 
on the last stipulated date of receipt of tender including extension, if any. 

L1= The minimum wages for unskilled labour as Notified by Government of Odisha as prevailed 
on the last date of the Month previous to the one under consideration. 

P1= Percentage of labour component of the work. 
96(c): Adjustment of POL (fuel and lubricant) Component 
(v) Price adjustment for increase or decrease in cost POL (fuel and lubricant) shall be paid in 
accordance with the following formula: 
Vf= 0.85 x Pf/100 x R x (F1- F0)/F0 

Vf = increase or decrease in the cost of work during the month under consideration due to 
changes in the rates for fuel and lubricants. 

 

Fo= The official retail price of High-Speed Diesel (HSD) at the existing consumer pumps of IOC / 
BPCL / HPCL at nearest centre on the day 28 days prior to the date of opening of Bids. 

F1= The official retail price of HSD at the existing consumer pumps of IOC / BPCL/ HPCL at 
nearest Centre for the 15th day of the month under consideration. 

Pf = Percentage of fuel and lubricants component of the work 
 

Note: For the application of this clause, the price of High-Speed Diesel oil has been chosen to 
represent fuel and 

lubricants group. 
 

96(d): Adjustment for Plant and Machinery Spares Component 



(vi) Price adjustment for increase or decrease in the cost of plant and machinery spares 
procured by the Contractor shall be paid in accordance with the following formula. 

Vp-      0.85x Pp/100 x R x (P1- Po)/Po 
Vp- Increase or decrease in the cost of work during the month under consideration due to 

changes in the rates for plant and machinery spares. 
Po- The all-India wholesale price index for manufacture of machinery for mining, quarrying and 

construction on 28 days preceding the date of opening of Bids as published by the Ministry 
of Commerce and Industry, Government of India, New Delhi. 

P1- The all-India wholesale price index for manufacture of machinery for mining, quarrying and 
construction for the month under consideration as published by the Ministry of Commerce 
and industry, Government of India, New Delhi. 

Pp- Percentage of plant and machinery spares component of the work 
 

Note: For the application of this clause, index of manufacturing of machinery for mining, quarrying 
and construction has been chosen to represent the Plant and machinery Spares group. 

 
Regarding wholesale price Index (WPl) for appropriate commodity for payment of price adjustment, 

due to change of base year of WPI from 1993- 94 to 2004-05 & 2011-12, it is observed that, the 

commodity 'Bars and Rod', 'Cement', 'Heavy machinery and parts 'included in the list of WPI 1993- 

94 series are not mentioned as such in the WPI 2004-05 & 2011-12 series. Therefore, the following 

items in the WPI 2004-05 & 2011-12 series shall be considered corresponding to items in WPI 

1993-94 series: 

Sl. 
No. 

Item in WPI 1993-94 series Item in WPI 2004-05 
series 

ltem in WPI2011- 
12 series 

1 Cement Grey Cement Ordinary Port land 
cement 

2 Bars & rods Rebars Mild steel long 
products 

3 Heavy Machinery & parts Construction Machinery Manufacture of 
machinery for 
mining, quarrying 
& construction. 

 
96(e): APPLICATION OF ESCALATION CLAUSE: 
The contractor shall for the purpose of availing reimbursement/refund of differential cost of steel, 

bitumen, cement, pipe, POL and wages, keep such books of account and other documents as are 

necessary to show that the amount of increase claimed or reduction available and shall allow 

inspection of the same by a duly authorized representative of Government and further, shall at the 

request of the Deputy Director , Nandankanan Zoological Park , furnish documents to be verified in 

such a manner as the Deputy Director , Nandankanan Zoological Park may require any document 

and information kept' The contractor shall within a reasonable time of '15 days of his becoming 

aware of any alteration in the price of such material, wages of labour and /or price of P.O.L. give 

notice thereof to the Deputy Director stating that the same is given pursuant to this condition along 

with information relating to there to which he may be in a position to supply. 



Percentage Table 

Sl. 
No. 

Category of works % Component (cost wise) 

Labour 
(Pl) 

POL 
(Pf) 

Steel 
(PS)+Cement 
(PC)+Bitumen 
(PB)+Pipes 
(Ppi)+Plant  and 
Machinery spare 
and component 
(Pp)+other 
materials* 

1 
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o
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n
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Road Works 5 5 90 

 Bridge Work 5 5 90 

 Building 
Works 

5 5 90 

2 Irrigation 
works (% of 
component) 

Structural 
work 

5 5 90 

 Earth, Canal 
& 
Embankment 
work 

5 5 90 

3 P.H. work Structural 
work 

5 5 90 

 Pipeline 
Work 

5 5 Pipe- 70% 
*Machinery + 
Other material - 
20% 

 Sewer Line 5 5 Pipe- /7o% 
*Machinery + 
Other material - 

20% 

 

*Note: - Further break up may be worked out considering the consumption of cement, steel, 
Bitumen, pipe and Plant & Machinery spare component in the concerned works and shall be 
provided in the bid document in shape of "Schedule of Adjustment Data" as an "Appendix to 
Bid". (enclosed herewith) 

 

Appendix to Bid 
Schedule of Adjustment Data 

[For all works, adjustment factor for Labour and POL shall be considered @ 5% each. Steel, 
Cement, Pipes, other Materials and Machinery shall contribute to 90% of Price Adjustment and 
shall be calculated for each work separately during preparation of estimate, shall be approved 
by the authority during technical sanction as a "Schedule of Adjustment Data" and shall form 
part of the Bid Document] 

 
 

Cl. No- 96 

of: P1 
Contract 

Sl. No. 

Index 
descripti 
on 

Source of index Base 
value* 

Base 
Date 

* 

Weight 
age of 
Item** 

96 (a)(i) Other 
Material 
s 

All india Whole sale price index (all commodities) as 
published by the Economic Advisor to the Govt of 
India, Ministry of Commerce and industry 

  57.07% 

96 (a)(ii) Cement Whole sale price index for Cement (Ordinary Portland 
Cement) as published by the office the Economic, 
Advisor to the Govt. of India, Ministry of commerce and 
industry. 

  9.50% 

96 (a)(iii) Steel Whole sale price index for steel (Mild Steel-Long 
Products) as published by the office of the Economic 
Advisor to the Govt. of India. Ministry of Commerce 
and Industry. 

  19.06% 

96 (a)(iv) Bitumen 
(VG-30) 

Official retail price of bulk bitumen at the nearest 
IOC/HPCL depot 

  0.00% 

96 (a)(v) Pipes Whole sale price index for the type of Pipe under 
consideration, as published by the office the Economic 
Advisor to the Govt. of India, Ministry Commerce and 

  0.00% 



  Industry.    

96 (b) Labour Minimum Wage notified by the Labour and Employee's 
State Insurance Department of Government of Odisha, 
lndia 

  5% 

96 (c) POL Official retail price of HSD at near IOCL/ HPCL/ BPCL 
Consumer pump depot. 

  5% 

96 (d) Plant 
and 
Machine 
ry 

Whole sale price index for Manufacture of Machinery 
for Mining, Quarrying and Construction as published by 
the office the Economic Advisor to the Govt. of India, 
Ministry of Commerce and industry. 

  4.37% 

    Total 100% 
 

*Values to be filled up at the time of drawl of contract 
**Values to be filled up in the bid document. 

 
97. For diversion road the contractor will have to make his own arrangement to make the 

same in private land if necessary, for which agreement of such land by the side of C.D. 
works and the rental charges for such private land shall be borne by the contractor 
including the proper maintenance with lighting arrangements during the night time and 
signaling during day time and barricading etc. till the C.D. works are opened to the 
traffic. No extra cost will be paid to the contractor for the above rental charges etc. His 
rate in the tender shall include this arrangement, rental charges for the land and 
maintenance, lighting and removal of such temporary road crust from the private land to 
bring the land to its original condition etc. Complete. 

98. The contractor has to arrange the land required for borrowing earth if necessary, for the 
road work at his cost. No extra payment by the Department will be made on this account 
and no claim what-so-ever will be entertained on this ground. The rate quoted by the 
contractor should be inclusive of all such charges. 

99. Where it will be found necessary by the Department, the Deputy Director of the work 
shall issue a Site Order book to the contractor to be kept at the site of the work with 
pages serially numbered. Orders regarding the work whenever necessary are to be 
entered in this book by the Deputy Director with their dated signatures and duly noted by 
the contractor or his authorized agents with their dated signature. Orders entered in this 
book and noted by the contractor’s agent shall be considered to have been duly given to 
the contractor for following the instructions of the Department. The Site Order Book shall 
be the property of the Department and shall not be removed from the site of work 
without written permission of the Deputy Director, Nandankanan Zoological Park and to 
be submitted to the Deputy Director, Nandankanan Zoological Park every month. 

100. The bidder should conduct three bores at each pier and S.B.C. of soil at foundation level 
and abutments location and furnish the test results in conformity with I.R.C. code at his 
own cost before execution of the work and rate quoted by the contractor should be 
inclusive of such bores and S.B.C. tests etc. without any extra cost to the Department. 

101. The details of foundation, sub-structure and floor protection for execution shall be done 
in accordance with the test results thus obtained. 

102. The contractor shall have no claim what so ever for the extra quantity of work to be 
executed in view of above possible changes and payments is to be made as per Clause 
10 of the P-1Contract. 

103. Over and above these conditions, the terms and conditions and rules and regulations 
and specifications as laid down in Odisha P.W.D. Code, Bridge code and MoSRT&H 
Specifications with latest revision / amendment are also binding on the part of the 
contractor. 

104. No part of the contract shall be sublet without written permission of the concerned 
Deputy Director, Nandankanan Zoological Park or transfer be made by power of 
Attorney authorizing others to receive payment on the contractor’s behalf. 

105. The contractor should attach the certificate in token of payment deposit with the 
registration authority as per recent circular of the Government relating to his registration. 

106. Any damages caused by natural calamities should be done by the contractor at his own 
cost. The Department will not be any way responsible for the same and will not pay any 
cost towards the repair done by the contractor. 

107. The rate quoted by the contractor shall cover the latest approved rates of labours, 
materials, P.O.L. and Royalties. Arrangement of borrow areas; land, approach road to 
the bridge site etc. Are the responsibility of the contractor. 

 
108. The concrete items wherever dewatering is imperatively necessary the term dewatering 

shall mean the execution or operation of the items due to standing water as well as due 
to percolation of water. The quoted rate will be inclusive of this. 

109. The materials, borrow areas and hutments at site should be arranged by the contractor 
at his own cost. No future complaint on this account shall be entertained. 



110. The contractor shall make requisition of claim book from the date of commencement of 
the work from the Department and shall maintain in proper P.W.D. form with pages 
serially numbered in order to record items of works are not covered by his contract and 
claimable as extra. Claims shall be entered regularly in this book under the dated 
signature of the contractor or his duly authorized agents at the end of each month. A 
certificate should be furnished along with the claim to the effect that he has no other 
claim beyond this claim up-to-date. If in any month there are no claims to record, a 
certificate to that effect should be furnished by the contractor in the claim book. Each 
claim must be defined and should be given as for as possible regarding the quantities as 
well as the total amount claimed. The claim book must be submitted by the contractor 
regularly by 10th and 16th days of each month for orders of the Deputy Director or 
competent authority. Claims not made in this manner or the claim books not maintained 
from the commencement of the work are liable to be summarily rejected. The claim 
books are the property of the Department and shall be surrendered by the contractor to 
the Deputy Director after completion of the work or before recession of the contract by 
the Department whichever is earlier for record. 

111. Number of tests as specified in I.R.C./MoSRT&H/I.S.I specification required for the 
construction of roads /bridges / buildings or any other structural works will be conducted 
in any Govt. Test House / Departmental laboratories/reputed material testing laboratory 
as to be decided by the Deputy Director . Testing charges including expenditure for 
collection / transportation of samples /specimens etc. will be borne by the contractor. 
The collection of samples and testing are to be conducted for both prior to execution and 
during execution as may be directed by the Deputy Director and on both the accounts 
the cost shall be borne by the contractor. 

112. i) Besides, the firm / contractor shall install full-fledged field laboratory at work site 
for conducting required tests as per IRC/MoSRT&H/ISI requirements at his own 
cost for providing sufficient opportunity for checking from time to time. 

ii) An Engineering personnel of the executing agency should be present at work 
site at the time of visit of high-level inspecting officers in the rank of Deputy 
Director and above. 

iii) After completion of the road in all respects the road furniture’s should be affixed 
by the executing agency indicating locations like school, hospital, No-horn etc. 

113. Condition for issue of plant & machinery to contractor on hire: - Tools & plants will 
be issued to the contractor only if it is desirable in the interest of Govt. works and if these 
can be spared without inconvenience to the Department. The Sanction of the Deputy 
Director, Nandankanan Zoological Park shall be necessary in each case. The contractor 
shall arrange his programme of work according to the availability of the plant & 
machinery & no claim will be entertained for any delay in supply by the Department. 

An agreement shall be entered in to by the contractor to the effect that these hire 
charges are recoverable from the bills of the contractor regularly and the final payment 
for the work including refund of security deposit will not be made until the total amount 
due to the Government on account of hire of machinery etc. is recoverable in full. Full 
amount of hire charges due from the contractor at any contract at any time shall be 
recovered from his next subsequent bill. 
All transit and incidental charges in connection with the dispatch of tools and plants and 
machineries from workshop shed/ deposit return there to, will be borne by the contractor. 
The hire charge shall be recovered at the prescribed rates from and inclusive of the 
date, the plant and machinery is made over up to and inclusive of the date of its return, 
even though the same day it may not have been utilized for any reason except for a 
major break down which may take more than 72 hours for repairs. The contractor shall 
immediately intimate in writing to the Deputy Director when any plant or machinery goes 
out of order requiring major repairs. 
The hire charges are for clock hours. In case of tar boilers, hot mix plant and any other 
machinery requiring similar preparation the working hour will include the time required to 
make up the boiler temperature and bring plant to the operating conditions before the 
actual start of work. 

The machine will work in shifts of 8 hours each. Extra charges towards overtime wages 
of any of the operating and maintenance staff will be liveable. These charges will be 
fixed by the Deputy Director from time of time. In no case the tools and plants shall be 
operated beyond 8 hours in any shift without prior written permission of the Deputy 
Director. 

 
The contractor shall release the plant and machinery as and when required for periodical 
servicing and maintenance. He shall also provide for any labour and water source for 
washing the plants. In the case of Concrete mixtures, pavers and similar such type of 
equipment, the contractor shall arrange to get the hopper cleaned and the drums etc. 
washed at the close of work each day. 



The plant and machinery once issued to a contractor shall not be returned by him on 
account of lack of arrangement of labour and material etc. on his part. The same will be 
returned only when they do not require or when in the option of Deputy Directorthe work 
or a portion of work for which issued is completed. 
The tools and plants shall while in transit and in the custody of contractor be at his sole 
risk and responsibility for damages and / or loss except fair wear and tear. The damage 
or loss as assessed by Deputy Director shall be made good by the contractor. In the 
event of a disagreement as to the extent of damage or the value of article lost, the 
decision of Deputy Director,Nandankanan Zoological Park shall be final. The contractor 
shall on or before the supply of plant and machinery sign an agreement in indemnifying 
the Govt. against loss or damage to the machine. The Contractor shall also be 
responsible for any claim for compensation for loss of life, injury or damages to property 
etc. arising from any cause what-so-ever. The contractor shall provide full time 
chaukidar for guarding the plant and machinery at site. 
If the articles are not returned within the date originally specified or extended by the 
Deputy Director in addition to the normal hire charge, a surcharge equal to 10% of the 
hire charges will be levied for the period that the machinery is not returned. Such period 
will be treated as working time. In the event of the non-return of the machinery, the full 
value of the articles at the current market price will be recovered from the contractor’s 
outstanding bills or any bills that may become due in respect of his other work under the 
state public works Department. The decision of the Deputy Director, Nandankanan 
Zoological Park shall be final in case of dispute. 

114. The work will be executed inside a zoo and wildlife sanctuary. All the existing rules 
under the Central Zoo Authority, New Delhi and Wildlife Protection Act, 1972 shall be 
applicable. No works shall be carried out from 6 PM to 6 AM. 

115. Additional Terms and Condition 
1. Claim: 

 

➢ The contractor shall send to the officer in-charge once a month an account giving full and detailed 
particulars of all claims pertaining to any additional expenses to which he may consider entitled on 
account of extra or additional world ordered in writing by the officer in-charge which he has 
executed during the preceding month. 

➢ If the contractor considers that any work ordered in writing to be executed by him, to be outside the 
scope of this contract or any direction or order of engineer / officer in-charge to be unfair, he shall 
immediately upon such work being ordered to be executed proceed with the execution of the work 
without delay. The contractor may if he so desires file a protest with the officer in-charge/ engineer 
stating clearly and in detail, basis of his objection or claims. The written protest filed by the 
contractor shall be forwarded to the Dy. Director, Nandankanan zoological park within one week 
with his remarks. The decision taken by the DD in this behalf shall be final and binding upon the 
contractor. 

 

2. Payments. No advance payments shall be made. Payments will be made to the 
contractor only against work done or after completion of work in all respects as per 
specifications. The Security Deposit of 10% on every bill shall be deducted. 

 
3. Taxes:- Payments of service tax/income tax GST, royalty and CESS etc. whether 

Central or State have to be borne by the contractor under rules. TDS shall have to be 
deducted from running bills of the contractor. If there is any escalation in taxes (Central 
or State) or if any, new tax becomes applicable during the Course of execution of work, 
the same shall be borne by the contractor. 

 
4. Escalation :During the period of completion of work, no price escalation in respect of 

material, Machinery, equipment, labour etc. shall be entitled to the contractor. 
 

5. Recovery of due amount: Whenever any claim against the contractor for the payment of 
any sum of money arises out under this contract, the Department shall be entitled to 
recover such sum by appropriating in part or in whole from the security deposit of the 
contractor or from any sum that may be due to him should the aforesaid sum be 
insufficient to cover the full recovery, the contractor shall pay to the Department on 
demand the balance amount or the same shall be recovered from him as arrears of land 
revenue. However, no such claim shall be entertained by the Department after final 
payment are made to the concerned contractor there after the contractor shall be solely 
liable for bearing all claims and consequence thereof. 

 
6. Indemnity: In case of any dispute, accidents during the course of execution of the 

contract, the contractor shall be bound and solely responsible to meet and settle down 
all the claims at his own risk and cost. 

 
7. Patent of Royalties: The contractor under this contract shall indemnify and save 



harmless the Government against all claims arising from infringements of patents and 
royalties covering tools, machinery process, appliances devices or material used in 
connection with the work and the Department may retain out of money which may be 
due and become due to contractor a sum sufficient to cover all such claims, when and if 
preferred until the claims are paid or satisfactory settled. However, no such claim shall 
be entertained by the Department after final payment are made to the concerned 
contractor there after the contractor shall be solely liable for bearing all claims and 
consequence thereof. 

 
8. Facilities at site: The contractor shall visit the site and apprise himself about the site 

conditions prior to uploading of the Bids and has to arrange and maintain at his cost 
necessary tracks/paths/vehicular tracks, walkway / platform, ladders, stairways, water 
pumps, water, electricity and other facilities of usual and suitable character required for 
all operations of work and inspection, in such away as not to affect or cause 
inconvenience to other contractors/public. 

 

9. Work to be open to inspection: All works in the course of execution in pursuance of this 
contract shall at all times be open to the inspection and supervision of department, 
Engineering and officer in-charge and their representatives and the contractor shall 
make all the necessary facilities at all times during the usual working hours and at all 
other times for which reasonable notice shall be given to the contractor. 

 
10. Examination / Inspection Before covering up: No work shall be covered up or put out of 

view without approval of the Engineer / Department / concerned authorities of the works 
and contractors shall afford full opportunity to him to examine and measure any such 
work before permanent work is placed thereon. 

 

11. Defective and Bad work: If it shall appear to Engineer/ officer in-charge that any work 
has been executed with unsound, imperfect or bad workmanship or with materials of 
any inferior description, the contractor shall when directed in writing by the Engineering 
Wing, forthwith rectify with sound and specified material and workmanship or remove or 
re-execute the part of work so specified as the case may be or remove the materials/ 
articles at his own cost notwithstanding the fact that the same may have been 
inadvertently passed/ certified or paid for previously. In the event of his failing to do so 
within the specified period, the contractor shall be liable to penalty provided for in the 
contractor/ document and the Department shall get it rectified or removal and re- 
execute the work or remove and replace the same as the case may be at the risk and 
cost of the contractor. 

 
12. Damage to work during or after execution: If the contractor or his workers and servants 

break, deface or destroy any part or work or any other property in the vicinity of the 
works belonging to any person or on which they may be working, such structure , road 
curbs, embankments, fence enclosures, water pipes, cable, drains, electric or telephone 
posts or wires, trees, grass or grassland or cultivated ground etc, shall make the same 
good on his own cost and on failure of the contractor to do so, the Engineering Wing 
Shall cause the same to be made good and deduct the cost thereof from any sums that 
may be due to the contractor under the contract or from his security deposits. 

 
13. Keeping works free from Water: The contractor shall provide and maintain at his cost 

and expenses electricity or other power driven pumps and/ or other plant to the 
satisfaction of the Engineering Wing for keeping works free from water, until the works 
are taken over by the Department duly completed. The Contractor shall arrange for the 
disposal of water accumulated at the site of works (without affecting the other 
contractors/works lying adjacent and in vicinity of his work site/public) to the satisfaction 
of Engineering Wing and the authorities concerned. 

 

14. Temporary Suspension of work: if The Engineer and the officer in-charge thing may 
suspend the work wholly or in part for such period as he may deem necessary, due to 
unsuitable weather or natural calamity, or for such other causes as are considered 
unfavorable for the execution of the work or for such times as is necessary due to failure 
of the contractor to carry out orders given to him. No compensation shall be paid on this 
account to the contractor. 

 
15. Extension of time: No extension of time specified for the completion works shall be 

granted or claimed by the contractor as a matter of right. However, if the work is 
suspended for some time on account of bad weather, floods, earthquake or fire or non- 
availability of materials or tools and plants etc or due to any cause beyond the control of 
the contractor and the Department, no compensation shall be paid to the contractor on 
account of the aforesaid reasons but reasonable extension in time shall be considered 



at the request of the contractor and discretion of the Department. 
 

16. Equipment and Material: The contractor shall at his cost procure, supply and transport 
to site all materials etc for the works and bear all loading and unloading storage and 
other taxes payable thereof. The contractor shall arrange on his own all machinery like 
lifting and haulting equipment, welding and pneumatic equipment, special tools/plants 
and Engineering stores required for the work. 

 
17. Contractors Representative/Site Engineer: The contractor shall keep on the site of 

works during its execution, competent and authorized Supervisors/Engineer to whom 
instructions concerning the works may be given from Engineer/ officer in-charge 

 

18. of the works or his subordinates. The notices and written orders served and instructions 
given by the Engineering Wing/authorities concerned upon such supervision shall be 
deemed to have been served upon the contractor. 

 

19. Payment to Labour: The contractor shall have to make timely payments to all labours 
engaged by him in case the Engineering Wing receives a complaint from labours for 
payment being withheld or deducted, he will pay the due wages to the labour himself, 
after due enquiry and deduct the amount from the dues/deposits of the contractor. 
However no such claim, what so ever, shall entertain after final payments are made to 
concerned contractor. Thereafter the contractor shall be solely liable for bearing the 
labour claim and consequence thereof. 

 
20. Character of Workmen: Contractor shall be bound to employee competent workmen for 

every kind of work. Any person employed on the work who refuses or neglects to obey 
the directions of the Engineering Wing/any other official of the Department, or who is 
considered incompetent to execute any part of the work or is disorderly or causes 
nuisance or who commits trespass upon public or private property in the vicinity of the 
works, shall be dismissed when the officer in-charge so intimates and shall not be 
reemployed unless permission in writing is given in this behalf by the concerned 
Engineering Wing. 

 

21. Housing Accommodation and Sanitary Convenience: The contractor shall provide and 
furnish proper housing accommodation and sanitary convenience for labours engaged 
on the works and these shall be maintained in a manner that will be inoffensive to the 
public, follow zoo rules and in compliance with local sanitary regulations. 

 
22. Alterations/Additions/Variations: The Engineer and officer in-charge with the approval 

of Department may make any variation of the form, quality and quantity of work or any 
part thereof that may, in his opinion be necessary and desirable. The Engineer or officer 
in-charge with the prior permission of the Department can order the contractor to do any 
of the following:- 

 

➢ Increase or decrease the quantity of any work included in the contract. 
➢ Omit any portion of work. 
➢ Change the character or quality or kind of any work. 
➢ Change the levels, lines, positions and dimensions of any part of the works and No 

such variations as aforesaid shall in any way violate the contract. 
 

No such variation shall be made by the contractor of his own without an order in writing 
of Engineer or officer in-charge. If at any time after the commencement of the works, the 
Engineer or officer in-charge for any reason whatsoever does require the above 
mentioned changes to be carried out the (Engineer or officer in-charge) shall give notice 
in writing in this behalf to the contractor. The contractor shall not also claim any 
compensation by reasons of any alteration having been made in the original 
specification, drawing, design and instructions which involve any curtailment or an 
addition, of the works as originally contemplated of his own. 

 
23. Valuation of Extra Items: The Engineer or officer in-charge with the prior approval of 

Department shall authorize the contractor in writing to perform any extra item of work or 
furnish extra material not covered by the specification or not included in this contract but 
forming inseparable part of the works under this contract. 

 
If the contract does not contain any rates applicable to the extra or additional work, then 
reasonable rates as specified hereunder shall be fixed by the Department. 

 

➢ By analysis from the nearest item in the contract. 
➢ Items not covered by the above provisions shall be paid on analysis bases on rate of labour and 



material required for completion of work at market rates plus 10% contractor's profit. For this 
purpose, a contractor shall keep and maintain in such form, as the Department shall direct, a correct 
account of cost supported by sufficient details. The rates for these extra items as approved by the 
Department shall be final and binding on the contractor. 

 
24. Local Laws and Rules: The contractor shall abide by all regulations and laws of Forest, 

Wildlife (civil/criminal), Revenue, and other Authorities, including Municipalities, Town 
Area Committees etc. For any violation he shall be liable to be dealt with under the 
relevant laws/Acts. No compensation whatsoever on this account shall be payable to 
the contractor by the Department. 

 
25. Protection of Works and Adjoining Property: The contractor shall be responsible for the 

care of materials partially or wholly completed works until same are taken over by the 
Department duly completed by the contractor in accordance with the terms of the 
contract. The contractor shall make goods at his own expenses for the damages which 
the work may sustain from any cause whatsoever prior to the taking over of the same by 
the Department. The contractor shall also be responsible to make good at his own 
expenses, the damages caused to the adjacent property due to this act or negligence of 
his employee or caused in the course of execution of contract. The Department shall not 
entertain any claim in this regard. 

 
26. All materials taken out of site of the work is and shall be property of the Department. 

 
27. Subletting: The contractor shall not assign or sublet the work in whole or part to any 

agency without written orders of the Department and if the contractor shall assign or 
sublet this contract, or attempt to do so or becomes insolvent or commences any 
insolvency proceedings to make any composition with his creditors or attempt to do so, 
or if any bribe gratuity, gift, lone, pre-requisite reward, or advantage pecuniary or 
otherwise shall either directly or indirectly be given, promised or offered by the 
contractor or any of his servants or agents to any public officer or person in the 
employment of Government in any way relating to this office, the contractor shall be 
solely responsible for the consequences which besides other penalties/actions may 
entail termination of contract and forfeiture of deposit, bank guarantees and other due 
payments if any. 

 
28. Works Register: It is the duty of the contractor to maintain/sign the works register and 

measurement book, wherein measurements are recorded. In case of his failure to do 
so, the measurements recorded by the Department staff will be binding upon the 
contractor. No claim whatsoever on this account will be entertained by the Department. 

 
29. Certificate of Completion: The works shall be deemed to have been duly completed 
when the Department certifies in writing that the works have been completed in all respects by 
the contractor. But no such certificate shah be given or the works shall not be considered to be 
duly completed until the contractor commissions the work to the entire satisfaction of the 
Department, removes materials, rubbish and cleans off debris and weeds from the site and all 
parts of the structure as per the requirements of the Department. If the contractor fails to comply 
with the requirements of this clause as to the removal of scaffolding, surplus materials, rubbish 
and cleaning of debris and weeds on or before the date fixed for the completion of the work, the 
Department shall remove such scaffolding materials and rubbish, weeds and dispose of the 
some as he thinks fit and clean up such debris at the cost of contractor. The contractor shall 
have no claim in this respect. 

 
30. Insurance: Any accidental or incidental occurrence during the course of execution shall 
be entirely liability of the contractor. The contractor has to observe due care and caution as not 
cause damage to life/honors/property or cause mishap, nuisance. The insurance cover of the 
team members working for the project shall be responsibility of the contractor. 

 

31. Clarification: For any further information / explanation / clarification, if required, the 
intending tenderers may contact Deputy director, Nandankanan zoological park. 
32. Decision of Deputy director, Nandankanan zoological park. to be final: 
Except where otherwise specified in this contract, the decision of Deputy director, Nandankanan 
zoological park shall be final, conclusive and binding upon the contractor on all questions 
relating to the meaning ofthe specifications, design, drawings and instructions herein before 
mentioned and as to the quality, the workmanship or materials used for the work. 

 
 

33. NocontractorshallparticipateinthistenderwhohasbeenalreadybeenblacklistedbyanyGovt. 
agency/ office. 



34. Theacceptingdepartmenthoweverreservestherighttorejectanyorallthetenderswithout 
assigning any reasons thereof at any stage. 

 
35. Theworkorderwillbeissuedafterrequisiteclearancesundervariousactfromtheconcerned 
authorities. 

 

36. The Labour certificate is a pre-condition /necessary at the time of submission of bids. 
37. Bidder shall quote their rates complete inclusive of all carriages, loading, unloading, of 
martial and other over heads. 

 

38. Bidders shall also provide their Bank Account No. and Contact No.(Mobile/Landline)&e- 
mail I.D 

 
39. The Department shall not be held responsible for selection criteria/policy matter being 
adopted by the Directorate of Information regarding publishing the e-NIT, in any of the 
newspaper under circulation. 

 

40. Guarantee Period: The tenderer shall guarantee all the materials/equipment’s supplied 
by him & works executed by him against any defective design, manufacture &workmanship for a 
period of12 months from the date of handing over to the department. 

 

41. The tenderer shall quote for the complete scope of the work as per price schedule 
advertised rate list in words &figures. The offer with insufficient particulars in any respect shall 
lead to rejection even if the offer is competitive. The rates to be quoted shall be in percentage 
(below or above) over schedule of rates 2022. 

 
42. ThetenderershallquoteFIRMratesforallitemsasperthepriceschedule/advertisedratelist. 

 

43. The contractor shall be responsible for all the losses/damage during transit of the 
supplies/material at site, till handing over of the system to concerned department. The 
department shall not be responsible for any work man's compensation, 3rd party liability etc. 
&the contractor shall obtain the policies to cover all the risk upto final handing over the system 
to the department. 

 
44. The contractor shall make his own arrangement for water, electricity, storing facility, 
watch &ward of the material till handing over the system to the concerned department. 

 
45. The department may revise or amend the specifications & other condition to the date 
notified for receiving of tenders. Such revisions & amendments shall be communicated to the 
prospective tenderers. 

 

46. Arbitration:- In case of any doubt, dispute or difference whatsoever shall arise between 
contractor& the department either of the parties give the other notice in writing & same shall be 
referred to Director, Nandankanan Biological Park, who shall nominate any officer for arbitration 
under. The decision of the arbitrator shall be final &bidding on parties. 

 
47. Termination of Contract:- In case the contractor fails to comply to the terms &condition 
of the contract or fails to replace defective materials/ equipments, within the stipulated period, 
the department shall without prejudice to other remedies available to it under law, be competent 
to terminate tile contract after 30 days clear notice to contractor & forfeited of security deposited 
and EMD, thereof. Penalty of10No of the value of contract shall be imposed if contractor fails to 
execute the work in time or fails to maintain the system during the guarantee period. 

 
48. In addition to the terms covered in the schedule of work &specification, the extra 
necessary work required shall be included in the scope of work within the quoted rates. 

 

49. Clarifications of Bidding Documents: A prospective bidder requiring any clarification of 
the bidding, documents may notify the employer in writing or by E-mail at the Employer's 
address indicated in the 
NoticeInvitingtenders.TheEmployerwillrespondtoanyrequestforclarificationreceivedearlier than 
10 days prior to the deadline for submission of bids. Else all doubts can be clarified on the pre 
bid meeting as mentioned. 

 
50. General condition: 

Any item of work which is not advertised in the rate list but found necessary during execution 
shall be got executed and shall be paid with contractors tender appreciation/depreciation as 
offered by the contractor on whole tender. 
However Earnest Money Deposit (EMD) shall be released once the quantum of bill processed 
by the Department reaches 80%ofcontract amount. The intending tenders have necessarily to 



adhere to the entire technical/commercial and general clauses as embodied in the tender 
document and no deviation whatsoever shall be accepted. 

 
FORM OF AGREEMENT – The contractor shall, before taking the possession of the 
machinery, enter in to an agreement with the Deputy Director or his nominees in the form 
attached. 
Log Books for recording the hours of daily works for each of the plant and machinery 
supplied to the contractor will be maintained by the Department will be attested by the 
contractor or his authorised agent daily. In case of contractor contests the correctness of the 
entries and / or fails to sign the log book, the decision of the Deputy Director shall be final 
and binding on him. Hire charges will be calculated according to the entries in the logbook 
and will be binding on the contractor. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANTS. 
 

This agreement made the Two Thousand    
  between (here-in-after referred to as “the hirer” which expression shall unless 
excluded by or repugnant to the context include his heirs, executors, administrators and assigns) 
of the one part and the Govt. of Odisha (here in after referred to as the Governor which 
expression shall unless excluded by or repugnant to the context include his successors in office 
as assigns) of the other part. 

Whereas the hirer desirous of hiring the tools and plants of the Department of the Odisha 
Govt. more particularly specified in the schedule here under between here in after referred to 
as “the tools and plants”. 

And whereas Government has agreed to let in hire the tools and plants to the hirer on the terms and 
conditions here in after mentioned. 

Now it is here by and between the parties here to as follows: - 

(a) In consideration of agreement that hire charges be recovered from their bill for work executed 
on which this machinery will be used or any other than standing in the names of contractors 
in the book of the Department or any other Government Department. The Govt. agrees to let 
the hirer tools and plants for the period to be computed from the date of delivery of the tools 
and plant to the hirer at the Forest Department workshop at headquarters Deputy Director, 
Nandankanan Zoological Park as per Contract Data. 

(b) The rate of higher charges will be as mentioned in the schedule attached. 

(c) The hirer shall not transfer, assign or sublet or in any way part with the tools and plants or 
any part there-off without the previous written approval of the Deputy Director 

(d) On the expiry of the period of the hire, the hirer shall return the tools and plants to the Public 
Works Department. &Workshop 

/ Store at headquarters Deputy Director, Nandankanan Zoological Park as per Contract 
Data in the same good condition in which they were received by him. 

(e) In the event of the tools and plants not being returned on the expiry of the above-mentioned 
period, the hirer shall without prejudice and any other liability pay to the Government on 
account equivalent to the rate of hire specified for the working period and an increase of ten 
percent. 

(f) The tools and plants shall be open for inspection at all times to the officers of the Government. 

(g) The hirer shall not operate the tools and plants so hired for more than one shift / two shifts of 
8 hours each per day without the prior sanction of the Deputy Director. If the hirer operates 
the tools and plants beyond the aforesaid limit without the prior sanction of the Deputy 



Director, Nandankanan Zoological Park , he shall pay to Government additional hire charges 
as well as over time charges for staff for such excess operation at the rate approved by the 
Deputy Director from time to time. 

(h) In case of break down, repairable at the site within a period of three days hire charges as 
specified in the schedule will be levied except in case of major repairs. 

(i) Normally the tools and plants will be supplied with operating staff. 

(j) The hirer shall be responsible for any claims for compensation for loss of life, injury or damage 
to property etc. arising due to any causes what-so-ever during the period of the machinery is 
in his charge. 

(k) All municipal or other dues and taxes payable on account of the use or operation of the tools 
and plants for the period of hire shall be defrayed by the hirer. 

(l) The hirer shall make good any loss or damages arising out of causes other than fair wear 
and tear to the tools and plants during the period of hire. The cost recoverable from the hirer 
shall be the full replacement value as determined by the Deputy Director. In the event of any 
loss or damage not being made good by the hirer to the satisfaction of the said Deputy 
Director the office shall be at liberty to make good himself such loss or damage and recover 
the cost thereof from the hirer. The hirer shall pay to the Deputy Director such an amount as 
shall be necessary to make good the loss or damage failing which the same will be 
recovered from his dues as in case of hire charges. 

(m) On the breach of any terms or conditions of this agreement by the hirer the Deputy Director - 
shall be entitled to demand the return of tools and plants and the hirer shall return the tools 
and plants within 72 hours from the date of receipt of such order in writing .In case of failure 
on the part of the hirer to comply with such order he shall be liable to pay such penalty as 
may be imposed by the Deputy Director for the period the tools and plant are detained 
provided that the maximum penalty shall not exceed the cost replacement of the tools and 
plants 

 
(n) In case of any disputes between the hirer and the Government, the decision of the Deputy 

Director, Nandankanan Zoological Park shall be final. 
(o) This agreement shall be operated by the Deputy Director on behalf of the Government and 

the term Deputy Director shall include all officers duly authorized by him to exercise powers 
on his behalf. 

THE SCHEDULE 
Serial No. Description and Name of the 

articles 
. 

No. Amount of hire per 
hour. 

Remarks 
. 

     

In witness where of the hirer and the Deputy Director has for and on behalf of 
the Governor of the State has set their respective hand, the day and the year here in above 
written. 
Signed by: 

1. 2. 
Signed sealed and delivered in the presence of 
1. 2. 

116. The agency will be responsible for traffic management and maintenance of the stretch of 
the road (for which the tender has been invited) at his own cost during the period of 
execution. 

117. Even qualified criteria are met, the bidders can be disqualified for the following reasons, if 
enquired by the Department 

(a) Making a false statement or declaration. 

(b) Past record of poor performance. 

(c) Past record of abandoning the work half way/ recession of contract. 

(d) Past record of in-ordinate delay in completion of the work. 

(e) Past history of litigation. 

118. The information furnished must be sufficient to show that the applicant is capable in all 
respects to successfully complete the envisaged work. 

 
119. In case the 1st lowest tenderer or even the next lowest tenderers withdraw in series one 

by one, thereby facilitating a particular tender for award, then they shall be penalized 
with adequate disincentives with forfeiture of EMD unless adequate justification for such 
back out is furnished. Appropriate action for black listing the tenderers shall also be 
taken apart from disincentivizing the tenderer. 

120. ADDENDUM TO THE CONDITION OF P1CONTRACT 

Clause-2 (a) of P-1 Contract: -TIME CONTROL (Vide Works Department Office 
Memorandum No.24716 dt.24.12.2005 and No.8310 dt.17.05.2006): - 

2.1. Progress of work and Re-schedule in g programme. 



2.1.1. The Deputy Director, Nandankanan Zoological Park / Deputy Director shall issue the 
letter of acceptance to the successful contractor. The issue of the letter of acceptance 
shall be treated as closure of the Bid process and commencement of the contract. 

2.1.2. As per amendment to Para-3.5.18 Note-VIII of O.P.W.D. Code Volume-I, before 
acceptance of the tender. The successful bidder will be required to submit a work 
programme and Milestone basing on the financial achievement so as to complete the 
work within the stipulated time and in case of failure on part of the agency to achieve the 
Milestone Liquidated damages will be imposed. 

2.1.3. To ensure good progress during the execution of the work the contractors shall be 
bound in all cases in which the time allowed for any work exceeds one month to 
complete, 1/4th of the whole time allowed under the contract has elapsed, ½ of the whole 
of the work before ½ of the whole time allowed under the contract has elapsed, 3/4th of 
the whole of the work before 3/4th of the whole time allowed under the contract has 
elapsed. 

2.1.4. If at any time it should appear to the Deputy Director that the actual process of the work 
does not conform to the programme to which consent has been given the Contractor 
shall produce, at the request of the Deputy Director a revised programme showing the 
modifications to such programme necessary to ensure completion of the works within 
the time for completion. If the contractor does not submit an updated Programme within 
this period, the Deputy Director may withhold the amount of 1% of the contract value 
from the next payment certificate and continue to withhold this amount until the next 
payment after the date on which the overdue Programme has been submitted. 

2.1.5. An update of the Programme shall be a programme showing the actual progress 
achieved on each activity and the effect of the progress achieved on the timing of the 
remaining work including any changes to the sequence of the activities. 

2.1.6. The Deputy Director approval of the Programme shall not alter the Contractor’s 
obligations. The Contractor may revise the Programme and submit it to the Deputy 
Director again at any time. A revised Programme is to show the effect of Variations and 
Compensation Events. 

2.2. Extension of the Completion Date. 
2.2.1 The time allowed for execution of the works as specified in the Contract data shall be the 

essence of the Contract. The execution of the works shall commence from the 15th day 
or such time period as mentioned in letter of Award after the date on which the Deputy 
Director issues written orders to commence the work or from the date of handing over of 
the site whichever is later. If the Contractor commits default in commencing the 
execution of the work as aforesaid, Government shall without prejudice to any other right 
or remedy available in law, be at liberty to forfeit the earnest money & performance 
guarantee / Security deposit absolutely. 

 
2.2.2 As soon as possible after the Contract is concluded the Contractor shall submit the Time 

& Progress Chart for each milestone and get it approved by the Department. The Chart 
shall be prepared in direct relation to the time stated in the Contract documents for 
completion of items of the works. It shall indicate the forecast of the dates of 
commencement and completion of various trades of sections of the work and may be 
amended as necessary by agreement between the Deputy Director and the Contractor 
within the limitations of time imposed in the contract documents, and further to ensure 
good progress during the execution of the work, the contractor shall in all cases in which 
the time allowed for any work, exceeds one month (save for special jobs for which a 
separate programme has been agreed upon) complete the work as per milestone given 
in contract data. 

2.2.3 In case of delay occurred due to any of the reasons mentioned below, the Contractor 
shall immediately give notice thereof in writing to the Deputy Director but shall 
nevertheless use constantly his best endeavors to prevent or make good the delay and 
shall do all that may be reasonably required to the satisfaction of the Deputy Director to 
proceed with the works. 

2.2.3.1 Force majeure, or 
2.2.3.2 Abnormally bad weather, or 
2.2.3.3 Serious loss or damage by fire, or 
2.2.3.4 Civil commotion, local commotion of workmen, strike or lockout affecting 

any of the trades employed on the work, or. 
2.2.3.5 Delay on the part of other contractors or tradesmen engaged by Deputy 

Director in executing work not forming part of the Contract. 
2.2.3.6 In case a Variation is issued which makes it impossible for Completion to be 

achieved by the Intended Completion Date without the Contractor taking 
steps to accelerate the remaining work and which would cause the 
Contractor to incur additional cost, or 

2.2.3.7 Any other cause, which, in the absolute discretion of the authority 
mentioned, in Contract data is beyond the Contractors control. 



2.2.4 Request for reschedule and extension of time, to be eligible for consideration, shall be 
made by the Contractor in writing within fourteen days of the happening of the event 
causing delay. The Contractor may also, if practicable, indicate in such a request the 
period for which extension is desired. 

2.2.5 In any such case a fair and reasonable extension of time for completion of work may be 
given. Such extension shall be communicated to the Contractor by the Deputy Director 
in writing, within 3 months of the date of receipt of such request. Non-application by the 
contractor for extension of time shall not be a bar for giving a fair and reasonable 
extension by the Deputy Director and this shall be binding on the contractor. 

 
2.3. Compensation for Delay. 

2.3.1. If the contractor fails to maintain the required progress in terms of clause 2 of P-1 Contract or to 
complete the work and clear the site on or before the contract or extended date of completion, he 
shall, without prejudice to any other right or remedy available under the law to the Government on 
account of such breach, pay as agreed compensation the amount calculated at the rates stipulated 
below as the Deputy Director , Nandankanan Zoological Park (whose decision in writing shall be 
final and binding) may decide on the amount of tendered value of the work for every completed 
day / month (as applicable) that the progress remains below that specified in Clause 2 of P-1 
Contract or that the work remains incomplete. 

This will also apply to items or group of items for which a separate period of completion has been 
specified. 

Compensation @ 1.5% per month for delay of work, delay to be completed on per Day basis. 

Provided always that the total amount of compensation for delay to be paid under this condition 
shall not exceed 10% of the Tendered Value of work. 

The amount of compensation may be adjusted or set-off against any sum payable to the Contractor 
under this or any other contract with the Government. In case, the contractor does not achieve a 
particular milestone mentioned in contract data, (which is in this case the original work programme 
furnished by the Contractor and approved by the Deputy Director which formed a part of 
agreement) or the rescheduled milestone(s) in terms of Clause 2.5 of P-1 Contract, the amount 
shown against that milestone shall be withheld, to be adjusted against the compensation levied at 
the final grant of extension of time. Withholding of this amount on failure to achieve a milestone, 
shall be automatic without any notice to the contractor. However, if the contractor catches up with 
the progress of work on the subsequent milestone(s), the withheld amount shall be released. In 
case the contractor fails to make up for the delay in subsequent 

Milestone (s), amount mentioned against each milestone missed subsequently also shall be withheld. 
However, no interest whatsoever shall be payable on such withheld amount. 

2.4. Management Meetings. 

2.4.1 .Either the Engineer or the Contractor may require the other to attend a management meeting. The 
business of a management meeting shall be to review the plans for remaining work and to deal 
with matters raised in accordance with the early warning procedure. 

2.4.2 The Engineer shall record the business of management meetings and is to provide copies of his 
record to those attending the meeting and to the Employer. The responsibility of the parties for 
actions to be taken to be decided by the Engineer either at the management meeting or after the 
management meeting and stated in writing to all who attended the meeting. 

Clause-2 (b) of Percentage Rate P-1 Agreement: - Rescission of Contract (Amendment as per letter 
No.10639 dt.27.05.2005 of Works Department, Odisha): - 

To rescind the contract (of which rescission notice in writing to the contractor under the hand of the 
Executive Engineer shall be conclusive evidence), 20% of the value of left-over work will be 
realized from the contractor as penalty. 

119.  A contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code 
Vol.-II on rules for black listings of Contractors vide letter no.3365 dt.01.03.2007 of Works 
Department, Odisha. 

As per said amendment a Contractor may be blacklisted 

a. Misbehavior/threatening of Departmental & supervisory officers during execution of work/tendering 
process. 

b. Involvement in any sort of tender fixing. 

c. Constant non-achievement of milestones on insufficient and imaginary grounds and non- 
adherence to quality specifications despite being pointed out. 

d. Persistent and intentional violation of important conditions of contract. 

e. Security consideration of the State i.e. any action that jeopardizes the security of the State. 

f. 

g. Submission of false/ fabricated / forged documents for consideration of a tenderer. 

h. Non submission of Additional Performance Security (APS) within stipulated period as specified in 





Sl 
no 

Description Approved Makes 

1 Sanitary ware(Vitreous 
China) 

Parry ware/CERA/Jaguar 
/Somany 

2 Seat Covers Parry ware, Hind ware, CERA/ 
Somany 

3 CP Fittings Jaquar/King stone/CERA/Somany 

4 CP Brass Accessories Jaquar/CERA/Somany 

5 Stainless Steel Sink Neelkanth/AMC/Jayna/Prince/Venus/ 
Racold/CERA/Somany or Equivalent 

6 GI Pipes Tata/Jindal (Hissar)/RK/Somany 

7 GI Fittings UNIK/RBrands/KS/Zoloto-M/Sun/Somany or Equivalent 

8 Ballvalves Zoloto/AM/Leader/CERA/Somany or Equivalent 

9 Butterfly Valves Audco/Inter valve/Keystone/Venus/ 
KSB/CERA/Somany or Equivalent 

10 Non-return valves 
Gunmetal or CI 

Leader/Zoloto/Kirloskar/IVC/CERA/Somany 

11 CI Pipes/ Fittings & 
Manhole covers 

RIF/Neco/Bengal Iron Works/Somany or Equivalent 

12 CI Pipes “Class-A” TISCO/Kesoram/Electro Steel/Somany or Equivalent 

13 Stone ware Pipes/Traps Perfect/Burns/ISI Marked or Equivalent 

14 UPVC pipes/fittings Supreme/Finolex/Polypack/Prince/Somany or Equivalent 

15 Insulation UPT wiga/Lloyd’s India Ltd. or equivalent 

16 SFRC Manhole 
Covers/Gratings 

KK Manholes / Moonlites / S K Precast /Concrete/Pragati Concrete or 
Equivalent 

17 RCC Pipes IHP/Akshay/ISI marked or Equivalent 

18 Hand Drier KOPAL/Argah/U-Tech/AOS-Robo/CERA or Equivalent 

19 Automatic Flushing Angash International/KOPAL/Waves CERA/Somany or Equivalent 

20 Geyser Racold/CERA or Equivalent 

21 PVC Storage Tank Sintex/Uniplast or equivalent 

22 Flush valves Gem/Jagaur/Orient/CERA or Equivalent 

23 (i) Cement 

 
 

(ii) White Cement 

ACC / BIRLA / J K / Ramco/ Coramandel / Ultra Tech/Dalmia DSP/ JSW 

24 TMT Steel SAIL/TATA/RINL/TISCO/JSW/ESSAR 
/BMM/Bhuwalka/Agni/Indus/Kamdhenu 

/Shyam steels/Sunvik / approved /empanelled manufacturers by BIS / RDSO/ 
JSW Steel Ltd /Jindal Steel & Power Ltd. / Electro steels Ltd. /Shyam Steel 
Industries Ltd./ 

25 Structural Steel SAIL/TATA/RINL/TISCO /Ispat/jindal 



LIST OF MAKES FOR MAJOR ITEMS OF LEADING MANUFACTURERS 

FORCIVIL, PLUMBING AND SANITARY WORKS 

 

26 Flush Doors Dura board/Kit Ply/Merino Ply ISI Marked or 

27 Vitrified Tiles Diamontile/MarboGranite/Granite/Naveen/Nitco/Kajaria/Ex 
xaro/AGL/CERA/RAKor 
Equivalent 

28 Stainless Steel Jindal/SAIL/Golden or Equivalent 

29 Aluminum Sections Hindalco/Jindal/ or equivalent 

30 Glass(Toughened) Saint Gobain/Modi Float/Asahi Float or 
Equivalent 

31 Polycarbonate Sheet Danpalon/Alcox/Polygal or equivalent 

32 Interlocking Cement Concrete 
Precast paver blocks 

Hindustan Tiles/Nimco Prefab/KKMan holes/ 
ASTTRA or Equivalent 

33 HDPE Water Supply Pipes Duraline/ Oriplast/Hallmark/Pioneer/Somany/ 

34 Gunmetal gate valves, Non 
Return valves 

Leader/Zoloto or Equivalent 

35 Paint/Primer/Oil bound 
distemper/Acrylic paint 

1st Quality paints of Asian/Berger/Nerolac/ICI 
/Acro paints/Hindcon Chemicals or equivalent 

36 Ceramic Tiles(For walls & 
Floors) 

Kajaria/Somany/Orient/Bell/Johnson/ 
Naveen/CERA/RAK or equivalent 

37 Anodized Aluminium fittings for 
Doors/windows 

Crown/ALANS/Classic/Bharat/Argentor 
Equivalent 

38 Mild Steel Butt Hinges/Piano 
Hinges 

Jolly/Garg/AMIT/ASI/Supreme or equivalent 

39 Pre-laminated particle board – 
Exterior grade 

Novopan/Merino/Anchorjam/BhutanBoard or 
Equivalent 

40 Water proof Cement Paint Snowcem/Asian Paints/Berger/Permaor 
Equivalent 

41 Ready Mix Concrete ACC/L&T/AHLCON/JK Cement/Unitech/ 
Grasim/Birla/RMC/Ultratech or Equivalent 

42 Black Board/Ply Phenol bonded boards of Merino/Duro/Samrat 
/KitPly o equivalent 

43 Fire cum smoke check doors Navair/adhunik or Equivalent 

44 Nuts Bolts/Screws Kundan/Puja/Atul or Equivalent 

47 Exterior grade Acrylic Servían Williums, Asian Paints/Nerolac/Berger/ICI 
Hindcon Chemicals 

48 Textures paint Rennova or Equivalent 

50 CPVC Pipes Astral/Ashirwad/Finolex/Supreme/Somany 
Or equivalent 

51 Asbestos sheets Everest/Supreme/Vishaka/Finolexor 
Equivalent 

52 Pre-coated galvanized iron/steel 
sheet bentto profile 

Karthik/Vishal/TATA/ACE Tech/Shankar/ 
Vishakha/Sagittarius Profiles Pvt. Ltd./Arch Roof or 
equivalent 

53 Pre-painted steel windows NCL Secular, Elixir Met Form Pvt. Ltd./or 
Equivalent 

45 Perquet Floor Nemo/Prima Pergo or Equivalent 

46 Mineral Fiber Ceiling Lloyd/Nittobo/Armstrong or Equivalent 

47 Exterior grade Acrylic Servían Williums, Asian Paints/Nerolac/Berger/ICI 
Hindcon Chemicals or Equivalent 

48 Textures paint Rennova or Equivalent 

50 CPVC Pipes Astral/Ashirwad/Finolex/Supreme/Somany 
Or equivalent 

51 Asbestos sheets Everest/Supreme/Vishaka/Finolex or Equivalent 

52 Pre-coated galvanized iron/ steel 
sheet bentto profile 

Karthik/Vishal/TATA/ACE Tech/Shankar/ 
Vishakha/Sagittarius Profiles Pvt. Ltd./Arch Roof or 
equivalent 

53 Pre-painted steel windows NCL Secular, Elixir Met Form Pvt. Ltd./or 
Equivalent 

 



LIST OF APPROVED MAKE FOR ELECTRICAL WORKS 
 
 
 

 Description Approved Makes 

1 FRLS Wires (PVC Insulated, 

Sheathedmultistrandcopperwir 
e) 

Polycab/Havells/Wincap/Finolex/Anch or 

2 Aluminum armored XLPE Cable Havells/Glostar/Universal/Nicco/Polycab 
/Gemscab 

3 Modular switches, S o c k e t s & 
Fan Regulators (ISI Marked) 

Anchor/MK/ABB/Havells or Equivalent 

4 Light Fixtures Philips/Bajaj/Crompton Greaves/Havells 

5 Data Cable/Data socket D-Link 

6 Pre-wired MCBDB/Miniature 
Circuit Breaker/MCBs/ELCB/ 
RCCB/Isolators 

L&T/ABB/Havells/Indo Asian 

7 Switch fuse units, Changeover 
switches 

ABB/Havells/Standard/HPL/C&S/L&T 

8 AC Ceiling Fan/Wall Mounting 
fan 

Crompton Greaves/Usha/Havells/Bajaj 
Or Equivalent 

9 MCCB’s/ACB’s ABB/Schneider/Legrand/C&S/L&T 

10 Telephone Cable Delton/Finolex/Kothari 

11 Rigid PVC Conduit/Flexible/PVC 
Conduit 

VIP/Universal/Avonplast/Sudhakar Pipes 
/Nandi 

12 Buzzer/Bell Bajaj/Anchor/Getco/Cona 

13 Exhaust Fan Almonard/Bajaj/Havells/Polar 

14 GI Pipes TATA/Jindal(Hissar)/RK 

15 6AMPsceilingRose,Holder,Adopt 

er,NormalPianotypeswitches,soc 

kets,BellPush,Sockets,Pintops,U 

niversalsocket, DP Switches, 

Stepped Regulators, Bell 

Lisha/Cona/ELEE/GM/Anchor 

   



SCHEDULE-A 

 
Tenderers are required to submit the information in the following Schedules 

 
 
 

CERTIFICATE OF NO RELATIONSHIP 
 

I/We hereby certify that I/We* am/are* related / not related (*) to any officer of Forest Department of 
the rank of Deputy Director & above and any officer of the rank of Under Secretary and above of the Forest 
Department, Govt. of Odisha I/We* am/are* aware that, if the facts subsequently proved to be false, my/our* 
contract will be rescinded with forfeiture of E.M.D and security deposit and I/We* shall be liable to make good 
the loss or damage resulting from such cancellation. 

 
(*) - Strike out which is not applicable Signature of the Tenderer 

Date: - 
 

 
 

SCHEUDLE –C 

LIST OF PLANT AND EQUIPMENTS TO BE DEPLOYED ON THE CONTACRT WORK 

(MINIMUM REQUIREMENT) 
 
 

Sl. No. List of plants and equipments Requirement Marks 

1 Truck/Tipper 2 Nos 20 

2 Concrete Mixture 2 Nos 20 

3 Generator 1 Nos 10 

4 Plate Vibrator 2 Nos 10 

5 Needle Vibrator 3 Nos 15 

6 Centering & shuttering materials. 500Sqm 15 

7 Water Tanker 1No. 10 

 Total 100 

Pass Mark = 80 (Non securing of pass mark will be liable for rejection of tender) 

NOTE : 
 

1. Capacity of each plant and equipment should be as per specification attached separately. 

2. The above equipment should either be owned or availed on long-term lease extended beyond the duration of 
the work, the authority of which in either case is to be substantiated before award of the work. 

3. The equipment mentioned above must be included in Schedule “C” and clearly indicated as “Owned/leased.” 

4. Apart from the above list, all other machinery/equipment as will be required for satisfactory completion of the 
work shall have to be deployed by the agency. 

5. For deploying additional sophisticated machinery by the agency for completion of the work, no claim shall be 
entertained. 

 
 

Signature of Tenderer 



SCHEUDLE –D 

CERTIFICATE OF LIST WORKS EXECUTED 
 

I/We do hereby certify that the following works have been executed by me/us in the past. 
 
 

Sl 
No. 

Particulars of work 
already executed 

Value of work 
executed/ In 
progress 

Name of 
Department 
under which 
the works were 
executed 

Period of 
commencement 
& completion. 

Whether the 
work was 
completed in 
stipulated 
period. 

Remarks 

1 2 3 4 5 6 7 

       

 
 

Signature of the tenderer 

Date. 

 
SCHEDULE – E 

 

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF 
TENDERED OR ABANDONMENT OF WORK BY THE TENDERER 

 

1. a) Is the tenderer currently involved Yes / No 

in any litigation relating to the works. 

b) If yes: give details: 

2. a) Has the tenderer or any of its Yes / No 

constituent partners been debarred/ 

expelled by any agency in India 

during the last 5 years. 

3. a) Has the tenderer or any of its Yes / No 

constituent partners failed to 

perform on any contract work in 

India during the last 5 years. 

b) If yes, give details: 

 
Note: 

Signature of the tenderer 

 
If any information in this schedule is found to be incorrect or concealed, qualification application will 
summarily be rejected. 



SCHEDULE – F 

AFFIDAVIT 
(To be furnished in original in legal stamp paper) 

 

1. The undersigned do hereby certify that all the statements made in the required attachments are true and 
correct. 

2. The undersigned also hereby certifies that neither my / our firm / company / individuals    
    nor any of its constituent 
partners have abandoned any road/ bridge/Irrigation /Buildings or other project work in India nor any 
contract awarded to us for such works have been rescinded during the last five years prior to the date of 
this bid. 

3. The undersigned hereby authorise(s) and request(s) any bank, person, firm or Corporation to furnish 
pertinent information as deemed necessary and as requested by the Department to verify this statement 
or regarding my (our) competency and general reputation. 

4. The undersigned understands and agrees that further qualifying information may be requested and 
agree to furnish any such information at the request of the Department. 

(Signature of Tenderer) 

Title of Officer 

Name of Firm 

Date. 



 
BIDDER CONTACT ADDRESS 

SCHEDULE – H 

 

 

1. Name: 

 
2. Address: 

 

 

 
3. e-mail ID: 

 
4. Telephone No.: 

 
5. Mobile No: 

 
 
 
 
 

Signature of the bidder 
 
 
 
 

 
Total :-51 (Fifty One) pages only APPROVED for 51 (Fifty One) pages . 

 
 
 

 

Deputy Director, 

Nandankanan Zoological Park 

 


